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Current copies of the following documents are hereby made part of these contract documents  
by reference.  These documents are available on the DFCM web site at http://dfcm.utah.gov or are 
available upon request from DFCM. 

 
  DFCM Supplemental General Conditions dated July 15, 2008 
  DFCM General Conditions dated May 25, 2005. 
  DFCM Application and Certification for Payment dated May 25, 2005. 
 
 
 Technical Specifications:   
 Drawings:    
 

 
 
 
 
The Agreement and General Conditions dated May 25, 2005  
have been updated from versions that were formally adopted  
and in use prior to this date.  The changes made to the General 
Conditions are identified in a document entitled Revisions to 
General Conditions that is available on DFCM’s web site at 
http://dfcm.utah.gov 
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NOTICE TO CONTRACTORS 

 
Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for: 
 
SOUTHWEST UTAH YOUTH CENTER PARKING LOT IMPROVEMENTS 
DEPARTMENT OF HUMAN SERVICES – CEDAR CITY, UTAH 
DFCM PROJECT NO: 08199430 
 
 
Bids will be in accordance with the Contract Documents that will be available on Monday, March 9, 
2009, and distributed in electronic format only on CDs from DFCM, 4110 State Office Building, Salt 
Lake City, Utah and on the DFCM web page at http://dfcm.utah.gov.  For questions regarding this 
project, please contact Brent Lloyd, DFCM, at 801-550-5882.  No others are to be contacted regarding 
this bidding process.  The construction estimate for this project is $210,000.00. 
 
A mandatory pre-bid meeting will be held at 10:00 AM on Thursday, March 12, 2009 at the 
Southwest Utah Youth Center located at 270 East 1600 North, Cedar City, Utah.  All bidders wishing 
to bid on this project are required to attend this meeting.   
    
    
Bids will be received until the hour of 3:00 PM on Wednesday, March 25, 2009 at DFCM, 4ll0 State 
Office Building, Salt Lake City, Utah 84114.  Bids will be opened and read aloud in the DFCM 
Conference Room, 4110 State Office Building, Salt Lake City, Utah.  NOTE:  Bids must be received at 
4110 State Office Building by the specified time. 
 
A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of 
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.  
 
The Division of Facilities Construction and Management reserves the right to reject any or all bids or 
to waive any formality or technicality in any bid in the interest of DFCM. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
Joanna Reese, Contract Coordinator 
4110 State Office Building, Salt Lake City, Utah 84114 
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PROJECT DESCRIPTION 
 
Located at the Southwest Utah Youth Center in Cedar City, Utah, the Contractor will be 
responsible for supply all material and labor to reconstruct the parking lot as detailed in 
the plans and specifications.  The Base Bid portion of this project will consist of 
reconstruction of approx. 33,000 SF of parking lot with curb, gutter and sidewalk on a 
portion of the perimeter.  Also included, will be installation of storm drain piping and 
collection boxes, landscape modifications and repairs, relocation of an existing fire 
hydrant and light pole, a 6’ high masonry wall, and installation of a sewer grinding 
station. 
 
Alternate bids to the project will include approx. 3,700 SF of additional paving, 
additional landscape improvements, and installation for a 20’ X 20’ storage shed. 
 
The challenge in this project will be carefull coordination and communication skills 
necessary to work with traffic needs of the facility.  The Youth Center will be full 
operation and open to visitors during the entire project.  The Contractor shall provide 
barricades insuring safety, delineating traffic routes and protecting the work area for the 
duration of the project.  
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PROJECT SCHEDULE 

 
PROJECT NAME: SOUTHWEST UTAH YOUTH CENTER PARKING LOT IMPROVEMENTS  
           DEPARTMENT OF HUMAN SERVICES - CEDAR CITY, UTAH  
DFCM PROJECT NO.  08199430 

Event Day Date Time Place 
Bidding Documents 
Available 

Monday March 9, 2009 2:00 PM DFCM 
4110 State Office Bldg 
SLC, UT and the DFCM 
web site * 

Mandatory Pre-bid 
Site Meeting  

Thursday March 12, 2009 10:00 AM Southwest Utah Youth 
Center, 270 East 1600 
North, Cedar City, Utah  

Last Day to Submit 
Questions 

Tuesday March 17, 2009 10:00 AM Brent Lloyd – DFCM 
E-mail – 
brentlloyd@utah.gov 
Fax  801-538-3267 

Addendum Deadline 
(exception for bid 
delays) 

Thursday March 19, 2009 2:00 PM DFCM web site * 

Prime Contractors  
Turn In Bid and Bid 
Bond  

Wednesday March 25, 2009 3:00 PM DFCM 
4110 State Office Bldg  
SLC, UT  

Sub-contractor List 
Due 

Thursday March 26, 2009 3:00 PM DFCM 
4110 State Office Bldg  
SLC, UT 
Fax 801-538-3677 

Substantial Completion 
Date 

Tuesday June 30, 2009   

 
* NOTE:  DFCM’s web site address is http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM 
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BID FORM 
 
 
NAME OF BIDDER                                                                                                       DATE             
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to Bidders”, 
in compliance with your invitation for bids for the Southwest Utah Youth Center Parking Lot Improvements 
– Department of Human Services – Cedar City, Utah - DFCM Project #08199430 and having examined the 
Contract Documents and the site of the proposed Work and being familiar with all of the conditions surrounding 
the construction of the proposed Project, including the availability of labor, hereby proposes to furnish all labor, 
materials and supplies as required for the Work in accordance with the Contract Documents as specified and 
within the time set forth and at the price stated below.  This price is to cover all expenses incurred in performing 
the Work required under the Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:            
 
BASE BID:  For all work shown on the Drawings and described in the Specifications and Contract Documents, 
I/we agree to perform for the sum of: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
ADDITIVE ALTERNATE #1 – Northeast Paving Area:  For all work shown on the Drawings and described in 
the Specifications and Contract Documents, I/we agree to perform for the sum of: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
ADDITIVE ALTERNATE #2 – Entry Area Landscape:  For all work shown on the Drawings and described in 
the Specifications and Contract Documents, I/we agree to perform for the sum of: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
ADDITIVE ALTERNATE #3 – 20’ X 20’ Storage Shed:  For all work shown on the Drawings and described 
in the Specifications and Contract Documents, I/we agree to perform for the sum of: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM 
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BID FORM 
PAGE 2 of 5 
 
I/We guarantee that the Work will be Substantially Complete by June 30, 2009, should I/we be the successful 
bidder, and agree to pay liquidated damages in the amount of $250.00 per day for each day after expiration of 
the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of           
 
The undersigned Contractor's License Number for Utah is                                                         .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days,  
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the 
contract.   
 
The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the 
property of the Division of Facilities Construction and Management as liquidated damages for delay and 
additional expense caused thereby in the event that the contract is not executed and/or acceptable l00% 
Performance and Payment bonds are not delivered within the time set forth. 
 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
 
 
 
      Respectfully submitted, 
 
 
 
      ______________________________________________ 
      Name of Bidder 
 
 

ADDRESS: 
 
 
      ______________________________________________ 
 
 
      ______________________________________________ 

 Authorized Signature 
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BID FORM  
PAGE  3 of 5 

 
 

State of Utah 
Southwest Utah Youth Center Parking Lot Improvements 

BASE BID UNIT PRICE PROPOSAL 
 
This bid form is to be used in conjunction with the construction drawings prepared by InSite 
Engineering.  Contractor to supply all necessary labor and material to complete the project.  The items 
and quantities for the bid are as follows: 
 
Base Bid       Estimated Unit 
Item Description    Unit Quantity Price  Amount 
1.  Mobilization    L.S.       1                 
 
2.  Remove existing curb and gutter L.F.       830     
 
3.  Remove top 6” of soil in unpaved  L.S.  1      
 areas 
 
4.  Sawcut existing asphalt  L.F.       248     
 
5.  Pulverize existing asphalt  S.F.     19,151     
 
6.  Remove, stockpile, replace &  C.Y.       532        
 re-compact ex. asphalt & road base 
 
7.  Remove existing sheds  L.S.  1     
 and misc. concrete 
 
8.  Remove existing landscaping  L.S.       1     
 
9.  Remove and replace existing  
 Sidewalk on 1600 N.   L.F.       12     
 
10.  15” CPP storm drain pipe  L.F.       243     
 
11.  Double curb inlet box   Each         1      
 
12.  2’x2’ storm drain box   Each       4      
 
13.  Remove and replace ex. storm drain 
 box with 2’x2’ storm drain box  Each  1      
 
14. Core drill existing sump  L.S.       1      
 
15. Raise/Lower irrigation lid to grade Each       1      
 
16. Raise/Lower valve to grade  Each       1      
 
17. Relocate existing fire hydrant  L.S.       1      
 
18.  30” curb & gutter   L.F.       930     
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BID FORM 
PAGE 4 of 5 
 
Base Bid Continued 
       Estimated Unit 
Item Description    Unit Quantity Price  Amount 
 
19. 6’ sidewalk    L.F.       207     
 
20.  8” curb     L.F.       68      
 
21.  24” Over ex. and re-compact  C.Y.       3,910     
 
22.  8” Road Base    S.F.       13,640     
 
23.  3” Asphalt paving   S.F.       32,775     
 
24.  3’ Cross gutter    L.F.       382     
 
25.  Gravel     Ton       138     
 
26.  Grade existing dirt road to match L.S.  1      
 
27.  Concrete around ex. equipment S.F.       509     
 
28.  Relocate light pole   L.S.       1      
 
29.  Muffin Monster grinder with  
 accessories    L.S.       1      
 
30.  Muffin Monster vault   L.S.       1      
 
31. 4” drain line from Muffin Monster 
 into ex. sewer lateral   L.S.  1      
 
32.  Sewer cleanout   Each       1      
 
33.  Run power for controls from Muffin 
 Monster to control room  L.S.  1      
 
34.  Parking lot striping   L.S.       1      
 
35.  New sod    S.F.       2,000     
 
36.  Relocate & repair sprinklers  L.S.       1      
 
37.  4” conduits    L.F.       388     
 
38.  Rock/diamond block retaining wall L.S.        1      
 
39.  6” Pipe bollards   Each       4      
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BID FORM 
PAGE 5 of  5 
 
Base Bid Continued 
       Estimated Unit 
Item Description    Unit Quantity Price  Amount 
 
40.  Parking lot signs   Each       3      
 
41.  6’ Masonry Wall on Concrete Retaining Wall 
      L.F.       155     
 
 
 
      TOTAL BASE BID:                               
 
Where installed quantities differ from the estimated quantities, the Unit prices shall be used to 
determine the payment amount. 
 
 
 
Alternate 1 Northeast Paving Area 
       Estimated Unit 
Item Description    Unit Quantity Price  Amount 
 
1.  30” curb & gutter   L.F.       80      
 
2.  24” Over ex. and re-compact  C.Y.       291     
 
3.  8” Road Base    S.F.       3,695     
 
4.  3” Asphalt paving   S.F.       3,695     
 
     TOTAL ALTERNATE 1 BID:                              
 
Alternate 2 Entry Landscaping 
       Estimated Unit 
Item Description    Unit Quantity Price  Amount 
 
1.  Entry Landscaping   L.S.       1      
 
     TOTAL ALTERNATE 2 BID:                              
 
Alternate 3 20’ x 20’ Shed 
       Estimated Unit 
Item Description    Unit Quantity Price  Amount 
 
1.  20’x20’ shed w/overhead door L.S.       1      
 
     TOTAL ALTERNATE 3 BID:                              
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INSTRUCTIONS TO BIDDERS 
 
 
1. Drawings and Specifications, Other Contract Documents 
 
Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated 
in the Invitation to Bid. 
 
2. Bids  
 
Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit 
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and 
shall include in the bid the cost of all items required by the Contract Documents.  If the bidder 
observes that portions of the Contract Documents are at variance with applicable laws, building codes, 
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall 
promptly notify the DFCM Representative and the necessary changes shall be accomplished by 
Addendum. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in 
the procurement documents and submitted in a sealed envelope at the location specified by the 
Invitation to Bid prior to the deadline for submission of bids.   
 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of 
Facilities Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON THE 
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE 
CONSIDERED AN ACCEPTABLE BID. 
 
If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form, 
and the bid security meets all other legal requirements, the bidder will be allowed to provide an 
acceptable bid bond by the close of business on the next business day following notification by DFCM 
of submission of a defective bid bond security.  NOTE:  A cashier’s check cannot be used as a 
substitute for a bid bond. 
 
3. Contract and Bond   
 
The Contractor's Agreement will be in the form found in the specifications.  The Contract Time will be 
as indicated in the bid.  The successful bidder, simultaneously with the execution of the Contract 
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original 
signatures, upon the forms provided in the procurement documents.  The performance and payment 
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured 
from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for subcontractors will be specified in the Supplementary General Conditions. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 2 
 
 
4. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”, 
which are included as part of these Contract Documents.  The Subcontractors List shall be delivered to 
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening.  Requirements for 
listing additional subcontractors will be listed in the Contract Documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements 
for the listing and changing of subcontractors.  Any contractor who is found to not be in compliance 
with these requirements is subject to a debarment hearing and may be debarred from consideration for 
award of contracts for a period of up to three years.  
 
 
5. Interpretation of Drawings and Specifications 
 
If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the 
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project 
Manager a request for an interpretation thereof.  The person or entity submitting the request will be 
responsible for its prompt delivery.  Any interpretation of the proposed documents will be made only 
by addenda posted on DFCM’s web site at http://dfcm.utah.gov.  Neither the DFCM nor A/E will be 
responsible for any other explanations or interpretations of the proposed documents.  A/E shall be 
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project. 
 
6. Addenda 
 
Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for 
obtaining information contained in each addendum from the web site.  Addenda issued prior to the 
submittal deadline shall become part of the bidding process and must be acknowledged on the bid 
form.  Failure to acknowledge addenda may result in disqualification from bidding.   
 
7. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, 
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is 
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference 
Laws in U.C.A. Title 63, Chapter 56.  DFCM reserves the right to waive any technicalities or 
formalities in any bid or in the bidding.  Alternates will be accepted on a prioritized basis with 
Alternate 1 being highest priority, Alternate 2 having second priority, etc. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 3 
 
 
8. DFCM Contractor Performance Rating 
 
As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency 
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating” 
form.  The ratings issued on this project will not affect this project but may affect the award on future 
projects. 
 
9. Licensure 
 
The Contractor shall comply with and require all of its subcontractors to comply with the license laws 
as required by the State of Utah. 
 
10. Permits  
 
In concurrence with the requirements for permitting in the General Conditions, it is the responsibility 
of the Contractor to obtain the fugitive dust plan requirements from the Utah Division of Air Quality 
and the SWPPP requirements from the Utah Department of Environmental Quality and submit the 
completed forms and pay any permit fee that may be required for this specific project.  Failure to 
obtain the required permit may result in work stoppage and/or fines from the regulating authority that 
will be the sole responsibility of the Contractor.  Any delay to the project as a result of any such failure 
to obtain the permit or noncompliance with the permit shall not be eligible for any extension in the 
Contract Time. 
 
11. Right to Reject Bids  
 
DFCM reserves the right to reject any or all Bids. 
 
12. Time is of the Essence 
 
Time is of the essence in regard to all the requirements of the Contract Documents. 
 
13. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.  
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid 
after it has been opened. 
 
14. Product Approvals   
 
Where reference is made to one or more proprietary products in the Contract Documents, but 
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract 
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the 
standards set forth in the drawings and specifications and are compatible with the intent and purpose of  
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 4 
 
 
the design, subject to the written approval of the A/E.  Such written approval must occur prior to the 
deadline established for the last scheduled addenda to be issued.  The A/E’s written approval will be in 
an issued addendum.  If the descriptive material is not restrictive, the products of other manufacturers 
specified will be accepted without prior approval provided they are compatible with the intent and 
purpose of the design as determined by the A/E. 
 
15. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial 
responsibility of the contractor, subcontractor or sub-subcontractor. 
 
16. Debarment 
 
By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site 
managers, have been, or are under consideration for, debarment or suspension, or any action that 
would exclude such from participation in a construction contract by any governmental department or 
agency.  If the Contractor cannot certify this statement, attach to the bid a detailed written explanation 
which must be reviewed and approved by DFCM as part of the requirements for award of the Project. 
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as 
the "Principal," and                                                                                                                                  , a corporation organized and existing 
under the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact 
business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable 
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto 
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the 
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying 
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not 
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified 
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated 
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful 
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and 
void.  It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full 
penal sum of this Bond.  The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be 
for a term of sixty (60) days from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, 
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at 
length herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say 
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has 
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she 
acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
 

 
The three low bidders, as well as all other bidders that desire to be considered, are required by law to submit to 
DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the subcontractor’s 
name, bid amount and other information required by Building Board Rule and as stated in these Contract 
Documents, based on the following: 

DOLLAR AMOUNTS FOR LISTING 
PROJECTS UNDER $500,000:   ALL FIRST-TIER SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE: ALL FIRST-TIER SUBS $35,000 OR OVER MUST BE LISTED 
 
• Any additional subcontractors identified in the bid documents shall also be listed. 
• The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 

subcontractor list meeting the requirements of State law.  
• List subcontractors for base bid as well as the impact on the list that the selection of any alternate may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
• If there are no subcontractors for the job that are required to be reported by State law (either because there 

are no subcontractors that will be used on the project or because there are no first-tier subcontractors over the 
dollar amounts referred to above), then you do not need to submit a sublist.  If you do not submit a sublist, it 
will be deemed to be a representation by you that there are no subcontractors on the job that are required to 
be reported under State law.  At any time, DFCM reserves the right to inquire, for security purposes, as to 
the identification of the subcontractors at any tier that will be on the worksite. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's license 
number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder shall certify that 
all subcontractors, required to be licensed, are licensed as required by State law.  A subcontractor includes a 
trade contractor or specialty contractor and does not include suppliers who provide only materials, equipment, or 
supplies to a contractor or subcontractor. 
 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term ‘Special 
Exception’ for that category of work, and shall provide documentation with the subcontractor list describing the 
bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and why the bidder was unable 
to obtain a qualified subcontractor bid.  The Director must find that the bidder complied in good faith with State 
law requirements for any ‘Special Exception’ designation, in order for the bid to be considered.  If awarded the 
contract, the Director shall supervise the bidder’s efforts to obtain a qualified subcontractor bid.  The amount of 
the awarded contract may not be adjusted to reflect the actual amount of the subcontractor’s bid.  Any listing of 
‘Special Exception’ on the sublist form shall also include amount allocated for that work. 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a subcontractor list 
meeting the requirements of State law.  Director may withhold awarding the contract to a particular bidder if one 
or more of the proposed subcontractors are considered by the Director to be unqualified to do the Work or for 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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such other reason in the best interest of the State of Utah.  Notwithstanding any other provision in these 
instructions, if there is a good faith error on the sublist form, at the sole discretion of the Director, the Director 
may provide notice to the contractor and the contractor shall have 24 hours to submit the correction to the 
Director.  If such correction is submitted timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed subcontractors only 
after receiving written permission from the Director based on complying with all of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and that the 

contractor establishes an appropriate reason for the change, which may include, but not is not limited to, 
the following reasons: the original subcontractor has failed to perform, or is not qualified or capable of 
performing, and/or the subcontractor has requested in writing to be released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the original 
listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new subcontractor 
does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change order being 

issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing to being 

removed unless the Contractor establishes that the subcontractor is not qualified for the work. 
 
 
 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

 
TYPE OF WORK 

SUBCONTRACTOR, 
“SELF” OR “SPECIAL 

EXCEPTION” 

 
SUBCONTRACTOR 

BID AMOUNT 

 
CONTRACTOR 

LICENSE # 
 
ELECTRICAL 

 
ABCD Electric Inc. 

 
$350,000.00 

 
123456789000 

 
LANDSCAPING 

 
“Self”  * 

 
$300,000.00 

 
123456789000 

 
CONCRETE 
(ALTERNATE #1) 

 
XYZ Concrete Inc 

 
$298,000.00 

 
987654321000 

 
MECHANICAL 

 
“Special Exception” 
(attach documentation) 

 
Fixed at: $350,000.00 

(TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
* Bidders may list “self”, but it is not required. 
 
 
 
 
 
 

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  
SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 
FAX TO 801-538-3677 

 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as 

well as any alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED IN THESE 
CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR OWNER’S REFUSAL TO ENTER INTO A WRITTEN 
CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS DEEMED 
APPROPRIATE BY OWNER.  ATTACH A SECOND PAGE IF NECESSARY.  
 

4110 State Office Building, Salt Lake City, Utah 84114 - telephone 801-538-3018 – facsimile 801-538-3677 – http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM



 

DFCM FORM 1b  071508 16

 3000/300/____/FVA/____/_____/___ 
Project No.  ________ 

 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _______________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 and Supplemental General 
Conditions dated July 15, 2008 (“also referred to as General Conditions”) on file at the office of DFCM 
and available on the DFCM website, are hereby incorporated by reference as part of this Agreement and 
are included in the specifications for this Project.  All terms used in this Contractor's Agreement shall be 
as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of _________________________________ 
____________________________________________ DOLLARS AND NO CENTS ($________.00), 
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100% 
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Payment Bond as well as all insurance requirements of the Contractor.  Said bonds have already been 
posted by the Contractor pursuant to State law.  The required proof of insurance certificates have been 
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's 
Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete by ___________.  Contractor agrees to pay liquidated damages in the amount of 
$______ per day for each day after expiration of the Contract Time until the Contractor achieves 
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the 
damages applicable.  The provision for liquidated damages is: (a) to compensate the DFCM for delay 
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of 
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from 
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers 
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations 
that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the Contractor requests payment and agrees to  
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safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such 
be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
 
 
 



 

DFCM FORM 1b  071508 19

CONTRACTOR'S  AGREEMENT 
PAGE NO. 4 
 
 
ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
               
David D. Williams, Jr.                 Date  Lynn A. Hinrichs                                   Date 
DFCM Administrative Services Director  Assistant Director Construction Management  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
July 15, 2008             
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                                            DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _________________________________________________ 
Agent:    _________________________________________________ 
Address: _________________________________________________
Phone:    _________________________________________________
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________ 
Phone:    ________________________________________________ 
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
PROJECT                                                                                                       PROJECT NO:  ___________________________ 
 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� As-built Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of  _____________(Twice the value of the punch list work) shall be  retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.  The amount withheld pending completion of the list of 
items noted and agreed to shall be: $________________.  If the list of items is not completed within the time allotted the Owner 
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of 
the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the Owner shall be 
promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:            Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 

Divisionof Facilities Construction and Management 
4110 State Office Building, Salt Lake City UT 84114 
Telephone (801)538-3018 FAX (8901)538-3267

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM









  

  

 
 
 
 
 
 
 
 
 
 

 
 

GENERAL SPECIFICATIONS 
 
 

SOUTHWEST UTAH YOUTH CENTER 
 

270 East 1600 North 
Cedar City, Utah 

 
 

PARKING LOT IMPROVEMENTS 
DFCM PROJECT NO. 08199430 

 
 
 
 
 
 
 
 
 
 
 
 

February 20, 2009 
 
 

Prepared by  
 

InSite Engineering  
1883 W. Royal Hunte Dr. Suite 200 

Cedar City, Utah 84720 
(435) 867-4565 

 
 



 

      

BASE BID UNIT PRICE PROPOSAL 
 
This bid form is to be used in conjunction with the construction drawings prepared by InSite 
Engineering.  Contractor to supply all necessary fittings to complete the project.  The items and 
quantities for the bid are as follows: 
 
Base Bid       Estimated Unit 
Item Description    Unit Quantity Price  Amount 
1.  Mobilization    L.S.       1                 
 
2.  Remove existing curb and gutter L.F.       830     
 
3.  Remove top 6” of soil in unpaved  L.S.  1      
 areas 
 
4.  Sawcut existing asphalt  L.F.       248     
 
5.  Pulverize existing asphalt  S.F.     19,151     
 
6.  Remove, stockpile, replace &  C.Y.       532        
 re-compact ex. asphalt & road base 
 
7.  Remove existing sheds  L.S.  1     
 and misc. concrete 
 
8.  Remove existing landscaping  L.S.       1     
 
9.  Remove and replace existing  
 Sidewalk on 1600 N.   L.F.       12     
 
10.  15” CPP storm drain pipe  L.F.       243     
 
11.  Double curb inlet box   Each         1      
 
12.  2’x2’ storm drain box   Each       4      
 
13.  Remove and replace ex. storm drain 
 box with 2’x2’ storm drain box Each  1      
 
14. Core drill existing sump  L.S.       1      
 
15. Raise/Lower irrigation lid to grade Each       1      
 
16. Raise/Lower valve to grade  Each       1      
 
17. Relocate existing fire hydrant  L.S.       1      
 
18.  30” curb & gutter   L.F.       930     
 



 

      

Base Bid Continued 
       Estimated Unit 
Item Description    Unit Quantity Price  Amount 
 
19. 6’ sidewalk    L.F.       207     
 
20.  8” curb     L.F.       68      
 
21.  24” Over ex. and re-compact  C.Y.       3,910     
 
22.  8” Road Base    S.F.       13,640     
 
23.  3” Asphalt paving   S.F.       32,775     
 
24.  3’ Cross gutter    L.F.       382     
 
25.  Gravel     Ton       138     
 
26.  Grade existing dirt road to match L.S.  1      
 
27.  Concrete around ex. equipment S.F.       509     
 
28.  Relocate light pole   L.S.       1      
 
29.  Muffin Monster grinder with  
 accessories    L.S.       1      
 
30.  Muffin Monster vault   L.S.       1      
 
31. 4” drain line from Muffin Monster 
 into ex. sewer lateral   L.S.  1      
 
32.  Sewer cleanout   Each       1      
 
33.  Run power for controls from Muffin 
 Monster to control room  L.S.  1      
 
34.  Parking lot striping   L.S.       1      
 
35.  New sod    S.F.       2,000     
 
36.  Relocate & repair sprinklers  L.S.       1      
 
37.  4” conduits    L.F.       388     
 
38.  Rock/diamond block retaining wall L.S.        1      
 
39.  6” Pipe bollards   Each       4      
 



 

      

Base Bid Continued 
       Estimated Unit 
Item Description    Unit Quantity Price  Amount 
 
40.  Parking lot signs   Each       3      
 
41.  6’ Masonry Wall on Concrete Retaining Wall 
      L.F.       155     
 
 
 
      TOTAL BASE BID:                               
 
Where installed quantities differ from the estimated quantities, the Unit prices shall be used to 
determine the payment amount. 
 
 
 
Alternate 1 Northeast Paving Area 
       Estimated Unit 
Item Description    Unit Quantity Price  Amount 
 
1.  30” curb & gutter   L.F.       80      
 
2.  24” Over ex. and re-compact  C.Y.       291     
 
3.  8” Road Base    S.F.       3,695     
 
4.  3” Asphalt paving   S.F.       3,695     
 
     TOTAL ALTERNATE 1 BID:                              
 
Alternate 2 Entry Landscaping 
       Estimated Unit 
Item Description    Unit Quantity Price  Amount 
 
1.  Entry Landscaping   L.S.       1      
 
     TOTAL ALTERNATE 2 BID:                              
 
Alternate 3 20’ x 20’ Shed 
       Estimated Unit 
Item Description    Unit Quantity Price  Amount 
 
1.  20’x20’ shed w/overhead door L.S.       1      
 
     TOTAL ALTERNATE 3 BID:                              
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SECTION 01010 

 

SUMMARY OF WORK 

 

 

PART 1 - GENERAL 

 

1.1 RELATED DOCUMENTS 

 A. Drawings and general provisions of Contract, including General and Supplementary Conditions and 

other Division-1 Specification Sections, apply to this Section. 

 

1.2 PROJECT DESCRIPTION 

 A. The project consists of a new expanded parking lot and sewer grinder pump upgrade for the Southwest 

Utah Youth Center, located at 270 East and 1600 North in Cedar City, Utah according to the bid 

documents as prepared by InSite Engineering, dated February 2009. 

 

  1. The following description is an outline of the work to be accomplished and not meant to be a 

definitive scope of work; scope of work is defined by the complete set of contract documents. 

 

 B. The Work consists of removing the existing asphalt paving, some curb and gutter, and landscape area. 

 The new parking lot will be larger and include new curb and gutter, concrete cross gutter, asphalt 

paving, and sidewalks.  A new sewer grinder pump will be installed on the existing sanitary sewer line 

from the complex.  A storm drain line will be installed to carry the drainage water from the site to an 

existing storm drain box in 1600 North Street. A 6’ masonry wall will be constructed along a portion 

of the property to screen the property. There will be some repair to irrigation sprinkler lines, relocating 

parking lot lights and fire hydrant relocation. 

 

  1. The Work includes site preparation, excavation, concrete, masonry walls, asphalt paving, storm 

drain lines and boxes. 

  2. There is an alternate of providing some rock landscaping and a storage shed to the project. 

  3. There will be a Base Bid. 

 

1.3 CONTRACTOR USE OF PREMISES 

 

 A. General:  During the construction period the Contractor and subcontractors shall have use of the 

premises for construction operations.  The use of the premises is limited only by the End User's right 

to perform construction operations with its own forces or to employ separate contractors on portions of 

the project. 

 

  1. Confine operations to areas within Contract limits indicated.  Portions of the site beyond areas in 

which construction operations are indicated are not to be disturbed without owner’s approval. 

 

  2. Keep driveways and entrances serving the premises clear and available to the Owner and the 

Owner's employees at all times.  Do not use these areas for parking or storage of materials.  

Schedule deliveries to minimize space and time requirements for storage of materials and 

equipment on site. 

 

 

1.4 END USER OCCUPANCY 
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 A. Partial Occupancy:  The End User reserves the right to occupy and to place and install equipment in 

completed areas of the building, prior to Substantial Completion provided that such occupancy does 

not interfere with completion of the Work.  Such placing of equipment and partial occupancy shall not 

constitute acceptance of the total Work. 

 

 

1.5 END USER CONSTRUCTED WORK 

 

A. Coordinate with the Owner and Project Manager/General Contractor where construction in this 

contract interfaces with work performed by the End User. 

 

B. Repair any damage to End User constructed items which occurs during the course of construction 

as a result of construction activity.  Replace damaged items when repair is not possible to 

restore to the original undamaged condition or when required by Owner. 

 

 

PART 2 - PRODUCTS (Not Applicable) 

 

 

PART 3 - EXECUTION (Not Applicable) 

 

 

END OF SECTION 
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SECTION 01400 

 
QUALITY REQUIREMENTS 

 
 
PART 1 - GENERAL 

 
1.1 SUMMARY 
 

 A. SECTION INCLUDES 

  1. References and standards. 

  2. Mock-ups. 

  3. Control of installation. 

  4. Testing and inspection services. 

 

 B. RELATED REQUIREMENTS 

  1. Document 00700 - General Conditions: Inspections and approvals required by public authorities. 

  2. Section 01210 - Allowances: Allowance for payment of testing services. 

  3. Section 01300 - Administrative Requirements: Submittal procedures. 

  4. Section 01422 - Definitions, 

 

1.2. REFERENCE STANDARDS 

 A.  ASTM C 1077 - Standard Practice for Laboratories Testing Concrete and Concrete Aggregates for Use 

in Construction and Criteria for Laboratory Evaluation; 2007a. 

 

1.3. SUBMITTALS 

 A.  Testing Agency Qualifications: 1. Prior to start of Work, submit agency name, address, and telephone 

number, and names of full time registered Engineer and responsible officer. 

 B.  Test Reports: After each test/inspection, promptly submit two copies of report to Engineer. 

   1.  Include: 

   a. Date issued.  

   b. Project title and number.  

   c. Name of inspector.  

   d. Date and time of sampling or inspection.  

   e. Identification of product and specifications section. 

   f. Location in the Project.  

   g. Type of test/inspection.  

   h. Date of test/inspection. 

   i. Results of test/inspection. 

   j. Conformance with Contract Documents.  

   k. When requested by Owner or Engineer, provide interpretation of results.  

  2.  Test report submittals are for the Engineer’s knowledge as contract administrator for the limited 

purpose of assessing conformance with information given and the design concept expressed in the 

contract documents, or for the owner’s information. 

 C.  Certificates: When specified in individual specification sections, submit certification by the 

manufacturer and or installation/application subcontractor to Engineer in quantities specified for 

Product Data.  

  1.  Indicate material or product conforms to or exceeds specified requirements. Submit supporting 

   reference data, affidavits, and certifications as appropriate. 

 D.  Manufacturer's instructions: When specified in individual specification sections, submit printed 

instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, for the 

Owner’s information. Indicate special procedures, perimeter conditions requiring special 
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   attention, and special environmental criteria required for application or installation. 

 E.  Erection Drawings: Submit drawings for Engineer's benefit as contract administrator or for Owner. 

  1. Submit for information for the limited purpose of assessing conformance with information given 

and the design concept expressed in the contract documents.  

  2.  Data indicating inappropriate or unacceptable Work may be subject to action by Engineer or Owner. 

 

1.4.  REFERENCES AND STANDARDS 

 A.  For products and workmanship specified by reference to a document or documents not included in the 

Project Manual, also referred to as reference standards, comply with requirements of the standard, 

except when more rigid requirements are specified or are required by applicable codes. 

 

 B.  Conform to reference standard of date of issue current on date of Contract Documents, except where a 

  specific date is established by applicable code. 

 

 C.  Obtain copies of standards where required by product specification sections. 

 

 D.  Maintain copy at project site during submittals, planning, and progress of the specific work, until 

  Substantial Completion, 

 

 E.  Should specified reference standards conflict with Contract Documents, request clarification from 

Engineer before proceeding. 

 

 F.  Neither the contractual relationships, duties, or responsibilities of the parties in Contract nor those of 

the Engineer shall be altered from the Contract Documents by mention or inference otherwise in any 

reference document. 

 

1.5 TESTING AND INSPECTION AGENCIES 

 

PART 2 PRODUCTS. NOT USED 

 

PART 3 EXECUTION 

 

3.1 CONTROL OF INSTALLATION 

 A.  Monitor quality control over suppliers, manufacturers, products, services, site conditions, and 

  workmanship, to produce Work of specified quality. 

 

 B.  Comply with manufacturers' instructions, including each step in sequence. 

 

 C.  Should manufacturers' instructions conflict with Contract Documents, request clarification from 

Engineer before proceeding. 

 

 D.  Comply with specified standards as minimum quality for the Work except where more stringent 

  tolerances, codes, or specified requirements indicate higher standards or more precise workmanship. 

 

 E.  Have Work performed by persons qualified to produce required and specified quality. 

 

 F.  Verify that field measurements are as indicated on shop drawings or as instructed by the manufacturer. 

 

 G.  Secure products in place with positive anchorage devices designed and sized to withstand stresses, 

  vibration, physical distortion, and disfigurement. 

 

3. 2 MOCK-UPS 



SOUTHWEST UTAH YOUTH CENTER PARKING LOT IMPROVEMENTS 

DFCM PROJECT NO. 08199430 February 2009 

 

 

QUALITY REQUIREMENTS  01400-3 

 A.  Tests will be performed under provisions identified in this section and identified in the respective 

product specification sections. 

 

 B.  Assemble and erect specified items with specified attachment and anchorage devices, flashings, seals, 

  and finishes. 

 

 C.  Accepted mock-ups shall be a comparison standard for the remaining Work. 

 

 D.  Where mock-up has been accepted by the Engineer and is specified in product specification 

  sections to be removed, remove mock-up and clear area when directed to do so. 

 

3.3 TESTING AND INSPECTION 

 A.  Testing Agency Duties:  

  1.  Test samples of mixes submitted by General Contractor .  

  2.  Provide qualified personnel at site. Cooperate with Engineer and Owner in performance of 

   services.  

  3.  Perform specified sampling and testing of products in accordance with specified standards.  

  4.  Ascertain compliance of materials and mixes with requirements of Contract Documents.  

  5.  Promptly notify Engineer of observed irregularities or non-conformance of Work 

   or products. 

  6.  Perform additional tests and inspections required by Engineer.  

  7.  Submit reports of all tests/inspections specified. 

 

 B.  Limits on Testing/Inspection Agency Authority:  

  1.  Agency may not release, revoke, alter, or enlarge on requirements of Contract Documents.  

  2.  Agency may not approve or accept any portion of the Work.  

  3.  Agency may not assume any duties of Engineer or Owner.  

  4.  Agency has no authority to stop the Work. 

 

 C.  Responsibilities:  

  1.  Deliver to agency at designated location, adequate samples of materials proposed to be used that 

   require testing, along with proposed mix designs.  

  2.  Cooperate with laboratory personnel, and provide access to the Work and to manufacturers' 

facilities.  

  3.  Provide incidental labor and facilities:  

   a.  To provide access to Work to be tested/inspected.  

   b.  To obtain and handle samples at the site or at source of Products to be tested/inspected.  

   c.  To facilitate tests/inspections. 

   d.  To provide storage and curing of test samples.  

  4.  Notify Engineer and laboratory 24 hours prior to expected time for operations 

   requiring testing/inspection services.  

  5.  Employ services of an independent qualified testing laboratory and pay for additional samples, tests, 

   and inspections required by beyond specified requirements. 

  6.  Arrange with Owner's agency and pay for additional samples, tests, and inspections required by 

beyond specified requirements. 

 

 D.  Re-testing required because of non-conformance to specified requirements shall be performed by the 

  same agency on instructions by the Engineer. 

 

 E.  Retesting required because of non-conformance to specified requirements shall be paid for by ? . 

 

3.4 DEFECT ASSESSMENT 
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 A.  Replace Work or portions of the Work not conforming to specified requirements. 

 

 B.  If, in the opinion of the Engineer it is not practical to remove and replace the Work, the Engineer will 

direct an appropriate remedy or adjust payment. 

 

END OF SECTION  
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SECTION 01422 

 

DEFINITIONS 

 

 

PART 1  GENERAL 

1.01 SUMMARY 

 A. Other definitions are included in individual specification sections. 

 

1.02 DEFINITIONS 

 A. Furnish: To supply, deliver, unload, and inspect for damage. 

 

 B. Install: To unpack, assemble, erect, apply, place, finish, cure, protect, clean, start up, and make ready for 

 use. 

 

C. Product: Material, machinery, components, equipment, fixtures, and systems forming the work result. 

Not materials or equipment used for preparation, fabrication, conveying, or erection and not incorporated 

into  the work result, Products may be new, never before used, or re-used materials or equipment. 

 

 D. Project Manual: This book-sized volume that includes the procurement requirements (if any), the 

 contracting requirements, and the specifications. 

 

 E. Provide: To furnish and install. 

 

 F. Supply: Same as Furnish. 

 

PART 2 PRODUCTS - NOT USED 

 

PART 3 EXECUTION - NOT USED 

 

END OF SECTION 
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SECTION 01500 

 

TEMPORARY FACILITIES AND CONTROLS 

 

 

PART 1  GENERAL 

 

1.01 SECTION INCLUDES 

 A. Temporary telecommunications services. 

 

 B. Temporary sanitary facilities. 

 

 C. Temporary Controls: Barriers, enclosures, and fencing. 

 

 D. Security requirements. 

 

 E. Vehicular access and parking. 

 

 F. Waste removal facilities and services. 

 

 G. Project identification sign. 

 

1.02 RELATED REQUIREMENTS 

 A.  

 

1.03 TEMPORARY UTILITIES  

 A. New permanent facilities may be used. 

 

 B. Use trigger-operated nozzles for water hoses, to avoid waste of water. 

 

1.04 TELECOMMUNICATIONS SERVICES 

A. Provide, maintain, and pay for telecommunications services required for this project. 

 

1.05 TEMPORARY SANITARY FACILITIES 

 A. Provide and maintain required facilities and enclosures. Provide at time of project mobilization. 

 

 B. Maintain daily in clean and sanitary condition. 

 

I.06 BARRIERS 

A. Provide barriers to prevent unauthorized entry to construction areas, to allow for owner's use of site and 

to protect existing facilities and adjacent properties from damage from construction operations and 

demolition. 

 

B. Provide barricades and covered walkways required by governing authorities for public right-of-way and 

for public access to existing building, 

 

 C. Protect non-owned vehicular traffic, stored materials, site, and structures from damage. 

 

1.07 VEHICULAR ACCESS AND PARKING 

 A. Coordinate access and haul routes with governing authorities and Owner. 
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 B. Provide and maintain access to fire hydrants, free of obstructions. 

 

 C. Provide means of removing mud from vehicle wheels before entering streets. 

 

 D, Provide temporary parking areas to accommodate construction personnel. When site space is not 

 adequate, provide additional off-site parking. 

 

1.08 WASTE REMOVAL 

A. Provide waste removal facilities and services as required to maintain the site in clean and orderly 

condition. 

 

 B. Provide containers with lids. Remove trash from site periodically. 

 

 C. If materials to be recycled or re-used on the project must be stored on-site, provide suitable 

 non-combustible containers; locate containers holding flammable material outside the structure unless 

 otherwise approved by the authorities having jurisdiction. 

 

1.09 PROJECT IDENTIFICATION 

 A. No signs are allowed without Owner’s  permission except those required by law. 

 

1.10 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 

 A. Remove temporary utilities, equipment, facilities, materials, prior to Substantial Completion inspection. 

 

 B, Remove underground installations to a minimum depth of 2 feet. Grade site as indicated. 

 

 C. Clean and repair damage caused by installation or use of temporary work. 

 

 D. Restore new permanent facilities used during construction to specified condition. 

 

PART 2  PRODUCTS  -  NOT USED 

 

PART 3  EXECUTION  -  NOT USED 

 

END OF SECTION  
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SECTION 01510 

 

TEMPORARY UTILITIES 

 

 

PART 1  GENERAL 

 

1.01 SECTION INCLUDES 

 A. Temporary Utilities: Electricity, lighting, heat, ventilation, and water. 

 

1.02 RELATED REQUIREMENTS 

 A. Section 01500 - Temporary Facilities and Controls: 

 

1.03 TEMPORARY ELECTRICITY 

 A. Cost: By General Contractor. 

 

 B. Provide power outlets for construction operations, with branch wiring and distribution boxes located at 

 each floor. Provide flexible power cords as required. 

 

 C. Provide main service disconnect and over-current protection at convenient location and meter. 

 

 D. Permanent convenience receptacles may be utilized during construction. 

 

 E. Provide adequate distribution equipment, wiring, and outlets to provide single phase branch circuits for 

 power and lighting. 

 

1.04 TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES 

A. Provide and maintain incandescent lighting for construction operations to achieve a minimum lighting 

level of 2 watt/sq ft. 

 

B. Provide branch wiring from power source to distribution boxes with lighting conductors, pigtails, and 

lamps as required. 

 

 C. Maintain lighting and provide routine repairs. 

 

1.05 TEMPORARY HEATING 

 A. Cost of Energy: By General Contractor. 

 

 B. Provide heating devices and heat as needed to maintain specified conditions for construction operations. 

 

 C. Maintain minimum ambient temperature of 50 degrees F in areas where construction is in progress, 

 unless indicated otherwise in specifications. 

 

 D. Prior to operation of permanent equipment for temporary heating purposes, verify that the installation is 

 approved for operation, equipment is lubricated and filters are in place. Provide and pay for operation, 

 maintenance, and regular replacement of filters and worn or consumed parts. Cleaning or clearing of 

 material in duct work shall be provided as necessary, 

 

1.06 TEMPORARY WATER SERVICE 

 A. Cost of Water Used: by General Contractor as needed for construction. 
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PART 2 PRODUCTS - NOT USED 

 

PART 3 EXECUTION - NOT USED 

 

END OF SECTION 
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SECTION 02055 

 
SOILS 

 
 
 
PART 1 - GENERAL 

 
1.1 SUMMARY 
 

 A. Section Includes: 

  1. Subsoil materials. 

  2.  Topsoil materials. 

 

 B. Related Sections: 

  1.  Geotechnical Study. 

  2.  Section 02060 - Aggregate. 

  3.  Section 02311 - Rough Grading. 

  4.  Section 02320 - Backfill. 

  5.  Section 02324 - Trenching. 

  6.  Section: Subbase preparation. 

 

1.2 REFERENCES 

 A. American Association of State Highway and Transportation Officials: 

  1.  AASHTO T180 - Standard Specification for Moisture-Density Relations of Soils 

   Using a 4.54-kg (10-lb) Rammer and a 457-mm (18-in.) Drop. 

 

 B.  ASTM International: 

  1.  ASTM D1557 - Standard Test Method for Laboratory Compaction Characteristics 

   of Soil Using Modified Effort (6,000 ft-lbf/ft3 (2,700 kN-m/m3)). 

  2.  ASTM D2487 - Standard Classification of Soils for Engineering Purposes (Unified 

   Soil Classification System). 

 

1.3  SUBMITTALS 

 A.  Section 01300 - Submittals: Requirements for submittals. 

 

 B.  Materials Source: Submit name of imported materials source. 

 

 C.  Manufacturer's Certificate: Certify Products meet or exceed specified requirements. 

 

1.4 QUALITY ASSURANCE 

 A.  Furnish each subsoil material from single source throughout the Work. 
 
 
PART 2 – PRODUCTS 

 

2.1  SUBSOIL MATERIALS 

 A.  Subsoil Type S1: 

  1.  Excavated and re-used material. 

  2.  Graded. 

  3.  Free of lumps larger than 3 inches, rocks larger than 2 inches, and debris. 

  4.  Conforming to ASTM D2487 Group Symbol GP. 
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2.2  SOURCE QUALITY CONTROL 

 A.  Section 01400 - Quality Control Services: Testing and Inspection Services Testing and 

  analysis of soil material. 

 

 B.  Testing and Analysis of Subsoil Material: Perform in accordance with ASTM D1557. 

 

 C.  Testing and Analysis of Topsoil Material: Perform in accordance with ASTM D1557. 

 

 D.  When tests indicate materials do not meet specified requirements, change material and 

  retest. 

 

 E.  Furnish materials of each type from same source throughout the Work. 

 

PART 3 – EXECUTION 

 

3.1  EXCAVATION 

 A.  Excavate subsoil from areas designated. Strip topsoil to full depth of topsoil in designated 

  areas. 

 

 B.  Stockpile excavated material meeting requirements for subsoil materials. 

 

 C.  Remove excess excavated materials not intended for reuse, from site. 

 

 D. Remove excavated materials not meeting requirements for subsoil materials from site. 

 

3.2 STOCKPILING 

 A.  Stockpile materials on site at locations designated by Architect/Engineer. 

 

 B.  Stockpile in sufficient quantities to meet Project schedule and requirements. 

 

 C.  Separate differing materials with dividers or stockpile apart to prevent mixing. 

 

 D. Stockpile topsoil 8 feet high maximum. 

 

 E. Prevent intermixing of soil types or contamination. 

 

 F. Direct surface water away from stockpile site to prevent erosion or deterioration of 

  materials. 

 

 G.  Stockpile unsuitable or hazardous materials on impervious material and cover to prevent 

  erosion and leaching, until disposed of. 

 

3.3 STOCKPILE CLEANUP 

 A.  Remove stockpile, leave area in clean and neat condition. Grade site surface to prevent 

  free standing surface water. 

 

END OF SECTION 
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SECTION 02060 

 
AGGREGATE 

 
 
 
PART 1 - GENERAL 

 
1.1 SUMMARY 

A.  Section Includes: 

1.  Coarse aggregate materials. 

2.  Fine aggregate materials. 

 

 B.  Related Sections: 

  1.  Geotechnical Study. 

  2.  Section 02055 - Soils: Fill and grading materials. 

  3.  Section 02311 - Rough Grading. 

  4.  Section 02320 - Backfill. 

  5.  Section 02324 - Trenching. 

  6.  Section 02512 - Site Water Distribution. 

  7.  Section 02538 - Sanitary Sewer System. 

  8.  Section 02540 - Septic Tank Systems. 

  9.  Section 02551 - Natural Gas Distribution. 

  10.  Section 02630 - Storm Drainage. 

  11.  Section 02721 - Aggregate Base Course. 

  12.  Section: Subbase preparation. 

 

1.2 REFERENCES 

 A.  American Association of State Highway and Transportation Officials: 

  1.  AASHTO M147 - Standard Specification for Materials for Aggregate and Soil- 

   Aggregate Subbase, Base and Surface Courses. 

 B.  ASTM International: 

  1.  ASTM C136 - Standard Test Method for Sieve Analysis of Fine and Coarse 

   Aggregates. 

  2.  ASTM D1557 - Standard Test Method for Laboratory Compaction Characteristics 

   of Soil Using Modified Effort (6,000 ft-lbf/ft3 (2,700 kN-m/m3)). 

  3.  ASTM D2487 - Standard Classification of Soils for Engineering Purposes (Unified 

   Soil Classification System). 

  4.  ASTM D4318 - Standard Test Method for Liquid Limit, Plastic Limit, and Plasticity 

   Index of Soils. 

 

1.3 SUBMITTALS 

 A.  Section 01300 - Submittals: Requirements for submittals. 

 

 B.  Materials Source: Submit name of imported materials suppliers. 

 

 C.  Manufacturer's Certificate: Certify Products meet or exceed specified requirements. 

 

1.4 QUALITY ASSURANCE 

 A.  Furnish each aggregate material 5 from single source throughout the Work. 

 

PART 2 - PRODUCTS 
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2.1 COARSE AGGREGATE MATERIALS 

 A.  Coarse Aggregate Type A1: Natural stone or crushed rock; free of clay, shale, organic matter; 

  graded in accordance with ANSI/ASTM C136, ASTM D2487 Group Symbol GM, GC; to the 

  following limits: 

  1.  Minimum Size: 1/2 inch (25 mm) 

  2.  Maximum Size: 1 1/2 inch (50 mm) 

  Use for free draining gravel material, pipe foundation material as indicated on the Drawings. 

 

 B.  Coarse Aggregate Type A2: 1 ½ inch minus angular, crushed, free of shale, clay, friable 

  material and debris; graded in accordance with ANSI/ASTM C136, Group Symbol GW; within 

  the following limits: (Alternative gradations will be considered) 

   Sieve Size Percent Passing 

   1 ½ inch 100 

   1 inch 80 to 95 

   3/4 inch 75 to 85 

   1/2 inch 60 to 80 

   3/8 inch 55 to 75 

   No. 4 35 to 60 

   No. 10 25 to 45 

   No. 50 8 to 25 

   No. 200 2 to 8 

  Use for untreated base course material, structural foundation material and as shown on the 

  Drawings. 

 

 C.  Coarse Aggregate Type A3: ¾ inch minus angular, crushed, free of shale, clay, friable 

  material and debris; graded in accordance with ANSI/ASTM C136; within the following limits: 

   (Alternative gradations will be considered) 

   Sieve Size Percent Passing 

   3/4 inch 100 

   1/2 inch 75 to 95 

   3/8 inch 65 to 85 

   No. 4 40 to 65 

   No. 10 25 to 50 

   No. 50 10 to 25 

   No. 200 2 to 8 

  Use for pipe bedding material, pipe zone backfill and as shown on the Drawings. 

 

 D. Coarse Aggregate Type A4: Durable material free of shale, clay, organic matter, friable material 

  and debris meeting the following limits: (Alternative gradations will be considered) 

   Sieve Size Percent Passing 

   6 inches 100 

   4 inches 98 to 100 

   3 inches 95 to 100 

   2 inches 75 to 100 

   1 inch 40 to 80 

   No. 4 25 to 60 

   No. 200 5 to 12 

  Use for the granular base course, import trench backfill, structure backfill, site fill material, and 

  where specified elsewhere and shown on the Drawings. 
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 E.  Aggregate Type A5: Native material, free of organic material, friable materials and debris. 

   Maximum allowable size is three (3) inches. 

   Use for trench backfill and structure backfill. 

 

2.2 FINE AGGREGATE MATERIALS 

 A.  Fine Aggregate Type A6 (Sand): Natural river or bank sand; free of silt, clay, loam, friable 

  or soluble materials, and organic matter; graded in accordance with ASTM C136 ASTM 

  D2487 Group Symbol SW SP; within the following limits: 

   Sieve Size Percent Passing 

   No.4 100 

   No.14 10 to 100 

   No.50 5 to 90 

   No.100 4 to 30 

   No.200 0 

 

2.3 SOURCE QUALITY CONTROL 

 A.  Section 01400 - Quality Control Services: Testing and inspection services. 

 

 B.  Coarse Aggregate Material - Testing and Analysis: Perform in accordance with ASTM 

  D1557, ASTM D4318, ASTM C136. 

 

 C.  Fine Aggregate Material - Testing and Analysis: Perform in accordance with ASTM 

  D1557. ASTM D4318. ASTM C136. 

 

 D.  When tests indicate materials do not meet specified requirements, change material and 

  retest. 

 

PART 3 – EXECUTION 

 

3.1 EXCAVATION 

 A.  Stockpile excavated material meeting requirements for coarse aggregate materials and 

  Fine aggregate materials. 

 

 B.  Remove excess excavated materials not intended for reuse, from site. 

 

 C.  Remove excavated materials not meeting requirements for coarse aggregate materials 

  and fine aggregate materials from site. 

 

3.2 STOCKPILING 

 A.  Stockpile materials on site at locations designated by Architect/Engineer. 

 

 B.  Stockpile in sufficient quantities to meet Project schedule and requirements. 

 

 C.  Separate different aggregate materials with dividers or stockpile individually to prevent 

  mixing. 

 

 D.  Direct surface water away from stockpile site to prevent erosion or deterioration of 

  materials. 

 

 E.  Stockpile unsuitable and hazardous materials on impervious material and cover to 

  prevent erosion and leaching, until disposed of. 
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3.3 STOCKPILE CLEANUP 

 A.  Remove stockpile, leave area in clean and neat condition. Grade site surface to prevent 

  free standing surface water. 

 

END OF SECTION 
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SECTION 02220 

 
EXCAVATING, BACKFILLING, AND COMPACTION 

 
 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 

 

A. Preparation 

 

B. Excavation 

 

C. Backfilling 

 

D. Compaction 

 

E. Dewatering 

 

F. Field Quality Control 

 

G. Cleaning Up 

 

1.02  QUALITY ASSURANCE 

 

A. Comply with federal, state, and local codes and regulations. 

 

B. All working conditions shall be in accordance with the "Utah Occupational Safety and Health Division", 

Safe Practices for Excavation & Trenching Operations, latest edition, or other Laws or Regulations 

which apply. 

 

1.03 REFERENCES 

 

A. Utah Occupational Safety and Health Division (UOSHD). 

 

B. American Association of State Highway and Transportation Officials (AASHTO): 

 

1. Designation T-99 

2. Designation T-180 

 

C. American Society for Testing and Materials (ASTM) 

 

1. ASTM D-698 

2. ASTM D-1557 

 

1.04 QUALITY ASSURANCE 

 

 

A. Cedar City requirements shall govern for all work in City right-of-ways: 

 

1. All work shall conform to the applicable standards, regulations, and requirements of Cedar City. 

2. Permits shall be obtained and paid for by the Contractor. 
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3. License and Permit Bond, without cancellation clause, in an amount and form prescribed by Cedar 

City, shall be provided by the Contractor in connection with his excavations and improvements in 

the City right of way. 

 

PART 2    PRODUCTS 

 

2.01 FOUNDATION MATERIALS 

 

A. All foundation materials shall be free from alkali, salt, and petroleum products, roots, sod, limbs, and 

other vegetative matter, slag, cinders, ashes and rubbish, or other material that in the opinion of the 

Soils Engineer may be objectionable or deleterious. 

 

B. Undisturbed soil foundation material: 

 

1. Shall be natural trench bottom soil unless unable to adequately support pipe or structures. 

2. Shall not be lumpy or frozen. 

 

C. Gravel: 

 

1. Shall be hard, durable, broken stone or slag. 

2. Shall be graded within the following limits: 

Percent Passing 

Sieve Size     By Weight    

 

    1"     100 

   3/4"    85-100 

   1/2"    20-40 

   #4    10-20 

 

 D.  The recommendations of the soils engineer for gradations shall take precedence  over typical gradations 

found herein. 

 

2.02 BEDDING MATERIALS 

 

A. Sand Bedding Material: 

 

1. Shall be free from alkali, salt, and petroleum products, roots, sod, limbs, and other vegetative 

matter, slag, cinders, ashes and rubbish, or other material that in the opinion of the Soils Engineer 

may be objectionable or deleterious. 

    2.  Graded within the following limits: 

 

                     Seive Size            Percent Passing by Weight 

 

3/4"     100 

#4    80-100 

#10    30-50 

#40    10-30 

#200     0-15 

    3.  The recommendations of the soil’s engineer for gradations shall take precedence over typical 

gradations found herein. 

 

2.03 BACKFILL MATERIALS 
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A. Granular backfill: 

 

1. Shall be readily compactable and shall be free from alkali, salt, and petroleum products, roots, sod, 

limbs, and other vegetative matter, slag, cinders, ashes and rubbish, or other material that in the 

opinion of the Soils Engineer may be objectionable or deleterious. 

    2.  Graded within the following limits: 

 

Seive Size   Percent Passing by Weight 

 

3 inch     100 

No. 10     50 max. 

No. 40     30 max. 

No. 200    15 max. 

 

3. May be select material from excavation if it will meet all requirements of granular backfill, includ-

ing compaction requirements as specified for type of surface improvement above trench. 

4. The recommendations of the soil’s engineer for gradations shall take precedence over typical 

gradations found herein. 

 

C. Excavated Soil Backfill Material: 

 

1. Shall be free from alkali, salt, and petroleum products, roots, sod, limbs, and other vegetative 

matter, slag, cinders, ashes and rubbish, or other material that in the opinion of the Soils Engineer 

may be objectionable or deleterious. 

     2. Shall be select material from excavation, with no particle larger than 4 inches in diameter. 

3. Use on-site materials only if specified compaction requirements can be met. 

 

 

PART 3    EXECUTION 

 

3.01 PREPARATION 

 

A. It shall be the Contractor's sole responsibility to locate all (whether or not shown on the Drawings) 

existing water, sanitary sewer, storm drain, and gas lines, electrical and telephone conduit and other 

underground utilities with their existing house service connections, and all other underground 

structures in order that no damage or loss of service will result from interference with existing lines. 

 

B. Review all available drawings, notes, and information on the location of these underground lines and 

structures in determining the location of the existing facilities. 

 

C. Have an electronic pipe finder on the job at all times and mark all lines on the road ahead of the 

excavating machine. 

 

D. Blue Stakes Location Center shall be contacted 48 hours before any excavation is commenced.  Phone 

1-800-662-4111 for assistance. 

 

E. Mark with paint any existing cracks on concrete along which work will take place, in order to determine 

after the construction is completed whether such damage was caused by the operations of the 

Contractor or had occurred previously.  Any concrete showing unmarked cracks upon completion of 

construction will be evidence of damage by the Contractor's forces, and shall be replaced or repaired to 

the satisfaction of the Owner of the damaged concrete, at the Contractor's own expense. 
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F. All fences removed for excavation shall be returned to their original condition except that damaged 

portions will be replaced with new fencing at the Contractor's expense. 

 

G. Obtain all required permits. 

 

 

3.02 EXCAVATION 

 

A. All gas, sanitary sewer, storm drain, water and other pipelines, flumes and ditches of metal, wood or 

concrete, underground electrical conduits and telephone cable, and all walks, curbs, and other 

improvements encountered in excavating trenches carefully shall be supported, maintained and 

protected from injury or interruption of service until backfill is complete and settlement has taken 

place. 

 

B. If any existing facility is damaged or interrupted, promptly after becoming aware thereof and before 

performing any Work affected thereby, identify the owner of such existing facility, and give written 

notice thereof to that owner and the Owner and Engineer. Indemnify the Owner from any and all 

damages resulting from damaged facilities. 

 

C. Excavation for pipe lines, concrete valve boxes, manholes and appurtenant structures shall include the 

work of removing all earth, sand, gravel, quicksand, stone, loose rock, solid rock, clay, shale, cement, 

hardpan, boulders, and all other materials necessary to be moved in excavating the trench for the pipe; 

maintaining the excavation by shoring, bracing, and sheeting or well pointing to prevent the sides of 

the trench from caving in while pipe laying is in progress; and removing sheeting from the trench after 

pipe has been laid. 

  

D. Trench support system shall be suitable for the soil structure, depth of cut, water content of soil, weather 

conditions, superimposed loads, vibration.  Contractor may select one of the following methods of 

ensuring the safety of workers in the trench, as approved by the Utah State Industrial Commission or 

its safety inspectors: 

 

1. Sloping sides of trench to the angle of repose at which the soil will remain safely at rest. 

 

2. Shoring trench sides by placing sheeting, timber shores, trench jacks, bracing, piles, or other 

materials to resist pressures surrounding the excavation. 

 

3. Using a movable trench box built-up of steel plates and a heavy steel frame of sufficient strength to 

resist the pressures surrounding the excavation. 

 

E. All damage, injury or loss resulting from lack of adequate sheeting, bracing, and shoring shall be the 

responsibility of the Contractor; and the Contractor shall effect all necessary repairs or reconstruction 

resulting from such damage. 

 

F. Trenches shall be of the necessary width for proper laying of pipe.  Care shall be taken not to over-

excavate.  The bottom of the trenches shall be accurately graded to provide uniform bearing and 

support for each section of the pipe along the entire length of the barrel of the pipe.   

 

G. Trenches shall be excavated to the depths shown on the Drawings, including any required allowances 

for the sewer rock foundation, when required, and for other pipe bedding requirements. 
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H. Excess materials shall be hauled away from the construction site or otherwise disposed of by the 

Contractor as approved by the Engineer. 

 

3.03 BACKFILLING 

 

A. The trenches shall not be backfilled until the utilities systems as installed conform to the requirements 

of the Drawings and Specifications.  Where, in the opinion of the Engineer, damage is likely to result 

from withdrawing sheeting, the sheeting shall be left in place.  

 

B. Trenches shall be backfilled to the proper surface with material as shown or specified.  Trenches 

improperly backfilled shall be reopened to the depth required for correction, then refilled and 

compacted as specified, or the condition shall be otherwise corrected as approved. 

 

C. Materials for trench backfill shall be as shown on the Drawings or in the soils report 

 

 

D. Each lift shall be evenly spread and moistened or dried by disk harrowing or other means so that the 

required density will be produced. 

 

E. Backfill around valves with Granular Backfill Material. 

 

F. Care shall be exercised so that when backfilling is complete and settlement has taken place, all existing 

pipes, flumes, ditches, conduits, cables, walks, curbs, and other improvements will be on the same 

alignment and grade as they were before work commenced. 

 

3.04 COMPACTION 

 

A. Compaction shall be the responsibility of the Contractor.  He shall select the methods to be used and 

carefully perform the work of backfilling and compaction so as to prevent damage to new or existing 

piping.  Any new or existing piping damaged during the Contractor's work shall be replaced as directed 

by the Engineer with new piping. 

 

B. Backfill Compaction Requirements: 

 

1. Under pavements, or other surface improvements, the average density shall be 96% of laboratory 

maximum density with no individual test lower than 92% of the laboratory maximum density, as 

determined by AASHTO Designation T-180, and as specified by the Soils Engineer(ASTM D-

1557). 

2. In shoulders and other unimproved areas, the average  density shall be 90% of laboratory maximum 

density with no individual test lower than 86% of the laboratory maximum density,as determined 

by AASHTO Designation T-180 (ASTM D-1557). 

 

C. Compaction shall be performed in strict accordance with the manufacturer's recommendations for each 

type of pipe. 

 

D. Mechanical compaction:  Shall be accomplished by the use of sheeps-foot rollers, pneumatic tire rollers, 

vibrating rollers, or other mechanical tampers of a size and type necessary to achieve the required 

degree of compaction. 

 

3.05 DEWATERING 
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A. The Contractor shall do all pumping, shall build all drains and do all the work necessary to keep the 

trench and pipes free from water during the progress of the work. 

 

B. In wet trenches, a channel shall be kept open along the side of the pipe for conducting the water to a 

sump hole, from which it shall be pumped out of the trench.  No water shall be allowed to enter the 

pipe. 

 

3.06 FIELD QUALITY CONTROL 

  A. The Owner shall employ a testing laboratory to perform field and laboratory density tests, except that 

the Contractor shall make such additional tests, at his expense, as deemed necessary by him to assure 

that the work of compaction is performed properly, determine any adjustments in compacting 

equipment, thickness of layers, moisture content and compactive or other effort necessary to obtain the 

specified minimum relative density.  Provide access to the work and all men and machinery necessary to 

aid the testing laboratory personnel in performing field density tests or taking samples for laboratory 

tests. In general, tests and samples shall be made as the work proceeds. 

 

B. The Owner shall have testing laboratory perform maximum density tests on materials to be compacted 

from samples submitted by Contractor taken from locations selected by the Soil’s Engineer. 

 

C. The Owner shall have testing laboratory perform field density tests of compacted backfill materials.  

The approximate location and number of such tests shall be as shown on the drawings, as described in 

the Bid Form, or as selected by the Soil’s Engineer.  Field density tests shall be taken as follows: 

 

1. In planted or unimproved areas: 

(a) 18" above the top of the pipe 

(b) Finished grade 

2. In streets, roads, parking lots or other paved areas: 

(a) 18" above the top of the pipe 

(b) 24" to 36" below the gravel road base 

(c) Gravel road base subgrade 

(d) Top of gravel road base 

(e) Top of bituminous surface course 

 

D. Copies of test results prepared by the testing laboratory shall be transmitted to the Contractor at the 

same time they are transmitted to the Engineer. 

 

E. Successful performance of compaction at the location of the field density test shall not relieve the 

Contractor of his responsibility to meet the specified density requirements for the complete project. 

 

3.07 CLEANING UP 

 

A. The roadway, parking areas, including shoulders, slopes, ditches, and borrow pits shall be smoothly 

trimmed, and shaped by machinery, or other satisfactory methods, to the lines, grades and cross-

sections, as established, and shall be so maintained until accepted.  Any surplus material not suitable 

for spreading on the project shall be disposed of as specified above. 

 

 

END OF SECTION 
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SECTION 02225 

 

DEMOLITION 

 

 

PART 1  GENERAL 

 

1.01 SECTION INCLUDES 

 A. Selective demolition of built site elements. 

 

 B. Abandonment and removal of existing utilities and utility structures. 

 

1.02 RELATED REQUIREMENTS 

 A. Section 01100 - Summary: Limitations on  use of site and premises. 

 

 B. Section 01500 - Temporary Facilities and Controls: Site fences, security, protective barriers, and waste 

 removal. 

 

 C. Section 01700 - Execution Requirements: Project conditions; protection of bench marks, survey control 

 points, and existing construction to remain; reinstallation of removed products. 

 

 D. Section 01732 - Waste Management: Limitations on disposal of removed materials; requirements for 

 recycling. 

 

 E. Section 02310 - Grading: Topsoil removal. 

 

1.03 REFERENCE STANDARDS 

 A. 29 CFR 1926 - U.S. Occupational Safety and Health Standards; current edition. 

 

 B. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations; ,2004. 

 

PART 2 PRODUCTS 

 

2.01 MATERIALS 

 A. Fill Material: As specified in Section 02310 - Grading 

 

PART 3 EXECUTION 

 

3.0 SCOPE 

 A. Remove paving and curbs as required to accomplish new work. 

 

 B. Remove all improvements and existing items as shown on the plans, 

 

 C. Fill excavations, open pits, and holes in ground areas generated as result of removals, using specified fill; 

  compact fill as required so that required rough grade elevations do not subside within one year after 

  completion. 

 

3.02 GENERAL PROCEDURES AND PROJECT CONDITIONS 

 

 A. Comply with applicable codes and regulations for demolition operations and safety of adjacent structures 

 and the public. 
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  1.  Obtain required permits. 

  2.  Take precautions to prevent catastrophic or uncontrolled collapse of structures to be removed; do 

not allow worker or public access within range of potential collapse of unstable structures.  

  3.  Provide, erect, and maintain temporary barriers and security devices as required.  

  4.  Conduct operations to minimize effects on and interference with adjacent structures and occupants.  

  5.  Do not close or obstruct roadways or sidewalks without approval. 

  6.  Conduct operations to minimize obstruction of public and private entrances and exits; do not 

obstruct required exits at any time; protect persons using entrances and exits from removal 

operations. 

  7.  Obtain written permission from owners of adjacent properties when demolition equipment will 

   traverse, infringe upon or limit access to their property. 

 

 B. Do not begin removal until receipt of notification to proceed from Owner. 

 

 C. Protect existing structures and other elements that are not to be removed.  

  1.  Provide bracing and shoring. 2. Prevent movement or settlement of adjacent structures. 3. Stop work 

immediately if adjacent structures appear to be in danger. 

 

 D.  If hazardous materials are discovered during removal operations, stop work and notify Engineer and 

Owner; hazardous materials include regulated asbestos containing materials, lead, PCB's, and mercury. 

 

 E. Partial Removal of Paving and Curbs: Neatly saw cut at right angle to surface. 

 

3.03 EXISTING UTILITIES 

 A.  Coordinate work with utility companies; notify before starting work and comply with their 

requirements; obtain required permits. 

 

 B.  Protect existing utilities that remain from future damage. 

 

 C.  Do not disrupt public utilities without permit from authority having jurisdiction. 

 

 D.  Do not close, shut off, or disrupt existing life safety systems that are in use without at least 7 days prior 

  written notification to Owner. 

 

 E.  Do not close, shut off, or disrupt existing utility branches or take-offs that are in use without at least 3 

  days prior written notification to Owner. 

 

 F.  Locate and mark utilities to remain; mark using highly visible tags or flags, with identification of utility 

type; protect from damage due to subsequent construction, using substantial barricades if necessary. 

 

 G.  Remove exposed piping, valves, meters, equipment, supports, and foundations of disconnected and 

  abandoned utilities. 

 

3.04 DEBRIS AND WASTE REMOVAL 

 A. Remove debris, junk, and trash from site. 

 

 B. Leave site in clean condition, ready for subsequent work. 

 

 C. Clean up spillage and wind-blown debris from public and private lands, 

 

END OF SECTION 
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SECTION 02230 

 
SITE CLEARING 

 
 
 
PART 1 - GENERAL 

 
1.1 SUMMARY 
 A. Section Includes: 

  1. Removing surface debris. 

  2. Removing designated paving, curbs, and slabs. 

  3. Removing designated trees, shrubs, and other plant life. 

  4. Removing abandoned utilities. 

 

 B. Related Sections: 

  1.  Section 02311 - Rough Grading. 

 

1.2 SUBMITTALS 

 A. Section 01300 - Submittals: Requirements for submittals. 

 

1.3 QUALITY ASSURANCE 

 A. Conform to applicable code for environmental requirements and disposal of debris. 

 

PART 2 - PRODUCTS 

 

Not Used. 

 

 

PART 3 - EXECUTION 

 

3.1 EXAMINATION 

 A. Section 01040 – Project Coordination: Verification of existing conditions before starting 

  work. 

 

 B. Verify existing plant life designated to remain is tagged or identified. 

 

3.2 PREPARATION 

 A. Call Local Utility Line Information service at 800-662-4111 not less than two working days 

  before performing Work. 

  1.  Request underground utilities to be located and marked within and surrounding 

   construction areas. 

 

3.3 PROTECTION 

 A. Locate, identify, and protect utilities indicated to remain, from damage. 

 

 B. Protect trees, plant growth, and features designated to remain, as final landscaping. 

 

 C. Protect bench marks, survey control points, and existing structures from damage or 

  displacement. 

 

3.4 REMOVAL 
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 A. Remove debris, rock, and extracted plant life from site. 

 

 B. Partially remove paving, curbs, and, slabs as indicated on Drawings. Neatly saw cut 

  edges at right angle to surface. 

 

 C. Remove abandoned utilities. Indicated removal termination point for underground utilities 

  on Record Documents. 

 

 D. Continuously clean-up and remove waste materials from site. Do not allow materials to 

  accumulate on site. 

 

 E. Do not burn or bury materials on site. Leave site in clean condition. 

 

END OF SECTION 
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SECTION 02311 

 

ROUGH GRADING 

 

PART 1 - GENERAL 

 

1.1 SUMMARY 

 A. Section Includes: 

  1.  Excavating subsoil. 

  2.  Cutting, grading, filling, rough contouring, compacting, site for site structures, 

   building pads, drainage and pavement. 

 

 B. Related Sections: 

  1. Section 02055 - Soils. 

  2. Section 02060 - Aggregate. 

  3. Section 02230 - Site Clearing: Excavating topsoil. 

  4. Section 02324 - Trenching: Trenching and backfilling for utilities. 

 

1.2 REFERENCES 

 A. ASTM International: 

  1.  ASTM C136 - Standard Test Method for Sieve Analysis of Fine and Coarse 

   Aggregates. 

  2.  ASTM D1557 - Standard Test Method for Laboratory Compaction Characteristics 

   Of Soil Using Modified Effort (6,000 ft-lbf/ft3 (2,700 kN-m/m3)). 

  3.  ASTM D2434 - Standard Test Method for Permeability of Granular Soils 

   (Constant Head). 

  4.  ASTM D2922 - Standard Test Method for Density of Soil and Soil-Aggregate in 

   Place by Nuclear Methods (Shallow Depth). 

  5.  ASTM D3017 - Standard Test Method for Water Content of Soil and Rock in 

   Place by Nuclear Methods (Shallow Depth). 

 

1.3 SUBMITTALS 

 A. Section 01300 - Submittals: Requirements for submittals. 

 

 B. Materials Source: Submit name of imported materials suppliers. 

 

 C. Manufacturer's Certificate: Certify Products meet or exceed specified requirements. 

 

1.4 CLOSEOUT SUBMITTALS 

 A. Section 01700 – Project Closeout: Requirements for submittals. 

 

 B. Project Record Documents: Accurately record actual locations of utilities remaining by 

  horizontal dimensions, elevations or inverts, and slope gradients. 

 

1.5 QUALITY ASSURANCE 

 A. Perform Work in accordance with ASTM C136, ASTM D2419, and ASTM D2434. 

 

PART 2 - PRODUCTS 

 

2.1 MATERIALS 

 A. Subsoil Fill: Type S1 as specified in Section 02055. 
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 B. Structural Fill: Type S1 A2 A4 as specified in Section 02055, 02060. 

 

 C. Granular Fill: Type A1 A2 A3 A4 A5 as specified in Section 02060. 

 

PART 3 - EXECUTION 

 

3.1 EXAMINATION 

 A. Verify existing conditions before starting work with a site tour including the Engineer and Owner. 

 

 B. Verify site conditions under provisions of Section 02230 

 

 C. Verify survey bench mark and intended elevations for the Work are as indicated on 

  Drawings. 

 

3.2 PREPARATION 

 A.  Call Local Utility Line Information service at 800 662-4111 not less than two working days 

  before performing Work. 

  1.  Request underground utilities to be located and marked within and surrounding 

   construction areas. 

 

 B. Identify required lines, levels, contours, and datum. 

 

 C.  Protect utilities indicated to remain from damage. 

 

 D.  Protect bench marks, survey control point, existing structures, fences, sidewalks, paving, 

  and curbs from excavating equipment and vehicular traffic. 

 

3.3 SUBSOIL EXCAVATION 

 A. Excavate subsoil from areas to be further excavated, re-landscaped, or re-graded. 

 

 B. Do not excavate wet subsoil. 

 

 C. When excavating through roots, perform Work by hand and cut roots with sharp axe. 

 

 D. Remove excess subsoil not intended for reuse, from site. 

 

3.4 FILLING 

 A. Fill areas to contours and elevations with unfrozen materials. 

 

 B. Place fill material in continuous layers and compact in accordance with schedule at end 

  of this section. 

 

 C. Place material in continuous layers as follows: 

  1. Subsoil Fill: Maximum 8 inches compacted depth. 95% max density. 

  2. Structural Fill: Maximum 8 inches compacted depth. 95% max density. 

  3. Granular Fill: Maximum 8 inches compacted depth. 95% max density. 

 

 D. Maintain optimum moisture content of fill materials to attain required compaction density. 

 

 E. Slope grade away from building minimum 2 inches in 10 ft, unless noted otherwise. 
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 F. Make grade changes gradual. Blend slope into level areas. 

 

 G. Repair or replace items indicated to remain damaged by excavation or filling. 

 

3.5 TOLERANCES 

 A. Section 01400 - Quality Control Services: Tolerances. 

 

 B. Top Surface of Subgrade: Plus or minus 1/10 foot from required elevation. 

 

3.6 FIELD QUALITY CONTROL 

 A. Section 01400 - Quality Control Services: Testing and inspection services. 

 

 B. Perform laboratory material tests in accordance with ASTM D1557. 

 

 C. Perform in place compaction tests in accordance with the following: 

  1. Density Tests: or ASTM D2922. 

  2. Moisture Tests: ASTM D3017. 

 

 D. When tests indicate Work does not meet specified requirements, remove Work, replace 

  and retest. 

 

 E. Frequency of Tests: Pavement and Slabs - 1 test per lift per 1000 square feet 

  Trenches - 1 test mid and top trench per 100 feet of trench. 

 

END OF SECTION 
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SECTION 02324 

 
TRENCHING 

 
 
 
PART 1 - GENERAL 

 
1.1 SUMMARY 
 A. Section Includes: 

  1. Excavating trenches for utilities from 5 feet outside building to utility service. 

  2. Compacted fill from top of utility bedding to subgrade elevations. 

  3. Backfilling and compaction. 

 

 B. Related Sections: 

  1. Geotechnical Study. 

  2. Section 02055 - Soils. 

  3. Section 02060 - Aggregate. 

  4. Section 02311 - Rough Grading: Topsoil and subsoil removal from site surface. 

  5. Section 02512 - Site Water Distribution: Water piping and bedding from building 

   to booster pump. 

  6. Section 02538 - Sanitary Sewer System: Sanitary sewer piping and bedding from 

   building to Manhole/septic tank 

  7. Section 02551 - Natural Gas Distribution: Gas piping and bedding from building 

   to storage tank. 

  8. Section 02630 - Storm Drainage: Storm sewer piping and bedding from building 

   to drain outlet 

  9. Section 03300 - Cast-in-Place Concrete: Concrete materials. 

 

1.2 REFERENCES 

 A. ASTM International: 

  1. ASTM C136 - Standard Test Method for Sieve Analysis of Fine and Coarse 

   Aggregates. 

  2. ASTM D1557 - Standard Test Method for Laboratory Compaction Characteristics 

   of Soil Using Modified Effort (6,000 ft-lbf/ft3 (2,700 kN-m/m3)). 

  3. ASTM D2922 - Standard Test Method for Density of Soil and Soil-Aggregate in 

   Place by Nuclear Methods (Shallow Depth). 

  4. ASTM D3017 - Standard Test Method for Water Content of Soil and Rock in 

   Place by Nuclear Methods (Shallow Depth). 

 

1.3 DEFINITIONS 

 A. Utility: Any buried pipe, duct, conduit, or cable. 

 

1.4 SUBMITTALS 

 A. Section 01300 - Submittals: Requirements for submittals. 

 

 B. Materials Source: Submit name of imported fill materials suppliers. 

 

 C. Manufacturer's Certificate: Certify Products meet or exceed specified requirements. 

 

1.5 FIELD MEASUREMENTS 

 A. Verify field measurements prior to fabrication. 
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1.6 COORDINATION 

 A. Section 01040 – Project Coordination: Coordination and project conditions. 

 

 B. Verify Work associated with lower elevation utilities is complete before placing higher 

  elevation utilities. 

 

PART 2 - PRODUCTS 

 

2.1 BEDDING MATERIALS 

 A. Type B1 - Pea Gravel: Natural stone; free of clay, shale, organic matter; graded in 

  accordance with ANSI/ASTM C136, to the following: 

  1. Minimum Size: 1/4 inch 

  2. Maximum Size: 5/8 inch. 

 

 B. Type B2 - Sand: Natural river or bank sand; free of silt, clay, loam, friable or soluble 

  materials, or organic matter; uniform in size with no material larger than 3/4". 

 

2.2 FILL MATERIALS 

 A. Subsoil Fill: Type S1 as specified in Section 02055. 

 

 B. Structural Fill: Type S1 A2 A4 as specified in Section 02055. 02060. 

 

 C. Granular Fill: Type A1 A3 as specified in Section 02060. 

 

PART 3 - EXECUTION 

 

3.1 LINES AND GRADES 

 A. Lay pipes to lines and grades indicated on Drawings. 

  1. Architect/Engineer reserves right to make changes in lines, grades, and depths 

   of utilities when changes are required for Project conditions. 

 

 B. Use laser-beam instrument with qualified operator to establish lines and grades. 

 

3.2 PREPARATION 

 A. Call Local Utility Line Information service at 800 662-4111 not less than two working days 

  before performing Work. 

  1. Request underground utilities to be located and marked within and surrounding 

   construction areas. 

 

 B. Identify required lines, levels, contours, and datum locations. 

 

 C. Protect plant life, lawns, and other features remaining as portion of final landscaping. 

 

 D. Protect bench marks, existing structures, fences, sidewalks, paving, and curbs from 

  excavating equipment and vehicular traffic. 

 

 E. Maintain and protect above and below grade utilities indicated to remain. 

 

 F. Establish temporary traffic control and detours when trenching is performed in public 

  right-of-way. Relocate controls and reroute traffic as required during progress of Work. 

 

3.3 TRENCHING 
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 A. Excavate subsoil required for utilities to utility service. 

 

 B. Remove lumped subsoil, boulders, and rock up of 1/6 cubic yard, measured by volume. 

 

 C. Perform excavation within 36 inches of existing utility service in accordance with utility’s 

  requirements. 

 

 D. Do not advance open trench more than 200 feet ahead of installed pipe. 

 

 E. Cut trenches 12" wider than the outer diameter of the utility. Remove water or materials 

  that interfere with Work. 

 

 F. Excavate trenches to depth indicated on Drawings. Provide uniform and continuous 

  bearing and support for bedding material and utilities. 

 

 G. Do not interfere with 45 degree bearing splay of foundations. 

 

 H. When Project conditions permit, slope side walls of excavation as OSHA requires. When 

  side walls cannot be sloped, provide sheeting and shoring to protect excavation as 

  specified in this section. 

 

 I. When subsurface materials at bottom of trench are loose or soft, excavate to greater 

  depth as directed by Architect/Engineer until suitable material is encountered. 

 

 J. Cut out soft areas of subgrade not capable of compaction in place. Backfill with Fill Type 

  A4 and compact to density equal to or greater than requirements for subsequent backfill 

  material. 

 

 K. Trim excavation. Hand trim for bell and spigot pipe joints. Remove loose matter. 

 

 L. Correct areas over excavated areas with compacted backfill as specified for authorized 

  excavation or replace with fill concrete as directed by Architect/Engineer. 

 

 M. Remove excess subsoil not intended for reuse, from site. 

 

3.4 SHEETING AND SHORING 

 A. Sheet, shore, and brace excavations to prevent danger to persons, structures and 

  adjacent properties and to prevent caving, erosion, and loss of surrounding subsoil. 

 

 B. Support trenches more than 5 feet deep excavated through unstable, loose, or soft 

  material. Provide sheeting, shoring, bracing, or other protection to maintain stability of 

  excavation. 

 

 C. Design sheeting and shoring to be removed at completion of excavation work. 

 

 D. Repair damage caused by failure of the sheeting, shoring, or bracing and for settlement 

  of filled excavations or adjacent soil. 

 

 E. Repair damage to new and existing Work from settlement, water or earth pressure or 

  other causes resulting from inadequate sheeting, shoring, or bracing. 

 

3.5 BACKFILLING 
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 A. Backfill trenches to contours and elevations with unfrozen fill materials. 

 

 B. Systematically backfill to allow maximum time for natural settlement. Do not backfill over 

  porous, wet, frozen, or spongy subgrade surfaces. 

 

 C. Place material in continuous layers as follows: 

  1. Subsoil Fill: Maximum 8 inches compacted depth. 

  2. Structural Fill: Maximum 8 inches compacted depth. 

  3. Granular Fill: Maximum 8 inches compacted depth. 

 

 D. Employ placement method that does not disturb or damage, utilities in trench. 

 

 E. Maintain optimum moisture content of fill materials to attain required compaction density. 

 

 F. Do not leave more than 50 feet of trench open at end of working day. 

 

 G. Protect open trench to prevent danger to Owner. 

 

3.6 TOLERANCES 

 A. Section 01400 - Quality Control Services: Tolerances. 

 

 B. Top Surface of Backfilling Under Paved Areas: Plus or minus 1 inch from required 

  elevations. 

 

 C. Top Surface of General Backfilling: Plus or minus 1 inch from required elevations. 

 

3.7 FIELD QUALITY CONTROL 

 A. Section 01400 - Quality Control Services: Testing and inspection services. 

 

 B. Perform laboratory material tests in accordance with ASTM D1557. 

 

 C. Perform in place compaction tests in accordance with the following: 

  1. Density Tests: or ASTM D2922. 

  2. Moisture Tests: ASTM D3017. 

 

 D. When tests indicate Work does not meet specified requirements, remove Work, replace, 

  compact, and retest. 

 

 E. Frequency of Tests: 1 Test mid and top of trench every 100 feet. 

 

3.8 PROTECTION OF FINISHED WORK 

 A. Section 01700 – Project Closeout: Protecting finished work. 

 

 B. Reshape and re-compact fills subjected to vehicular traffic during construction. 

 

3.9 SCHEDULE 

 A. Storm, Sanitary Piping and Utilites: 

  1. Cover pipe and bedding with Fill Type S1,A4,A5: To subgrade elevation. 

  2. Compact uniformly to minimum 95 percent of maximum density. 

 

END OF SECTION 
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SECTION 02510 - WATER DISTRIBUTION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes water-distribution piping and related components outside the building for 

combined water service and fire-service mains. 

B. Utility-furnished products include water meters that will be furnished to the site, ready for 

installation. 

1.3 DEFINITIONS 

A. EPDM:  Ethylene propylene diene terpolymer rubber. 

B. LLDPE:  Linear, low-density polyethylene plastic. 

C. PA:  Polyamide (nylon) plastic. 

D. PE:  Polyethylene plastic. 

E. PP:  Polypropylene plastic. 

F. PVC:  Polyvinyl chloride plastic. 

G. RTRF:  Reinforced thermosetting resin (fiberglass) fittings. 

H. RTRP:  Reinforced thermosetting resin (fiberglass) pipe. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  Detail precast concrete vault assemblies and indicate dimensions, method of 

field assembly, and components. 

1. Wiring Diagrams:  Power, signal, and control wiring for alarms. 
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C. Coordination Drawings:  For piping and specialties including relation to other services in same 

area, drawn to scale.  Show piping and specialty sizes and valves, meter and specialty locations, 

and elevations. 

D. Field quality-control test reports. 

E. Operation and Maintenance Data:  For water valves and specialties to include in emergency, 

operation, and maintenance manuals. 

1.5 QUALITY ASSURANCE 

A. Regulatory Requirements: 

1. Comply with requirements of utility company supplying water.  Include tapping of water 

mains and backflow prevention. 

2. Comply with standards of authorities having jurisdiction for potable-water-service piping, 

including materials, installation, testing, and disinfection. 

3. Comply with standards of authorities having jurisdiction for fire-suppression water-

service piping, including materials, hose threads, installation, and testing. 

B. Piping materials shall bear label, stamp, or other markings of specified testing agency. 

C. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 

Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 

intended use. 

D. Comply with ASTM F 645 for selection, design, and installation of thermoplastic water piping. 

E. Comply with FMG's "Approval Guide" or UL's "Fire Protection Equipment Directory" for fire-

service-main products. 

F. NFPA Compliance:  Comply with NFPA 24 for materials, installations, tests, flushing, and 

valve and hydrant supervision for fire-service-main piping for fire suppression. 

G. NSF Compliance: 

1. Comply with NSF 14 for plastic potable-water-service piping.   Include marking "NSF-

pw" on piping. 

2. Comply with NSF 61 for materials for water-service piping and specialties for domestic 

water. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Preparation for Transport:  Prepare valves, including fire hydrants, according to the following: 

1. Ensure that valves are dry and internally protected against rust and corrosion. 

2. Protect valves against damage to threaded ends and flange faces. 

3. Set valves in best position for handling.  Set valves closed to prevent rattling. 
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B. During Storage:  Use precautions for valves, including fire hydrants, according to the following: 

1. Do not remove end protectors unless necessary for inspection; then reinstall for storage. 

2. Protect from weather.  Store indoors and maintain temperature higher than ambient dew-

point temperature.  Support off the ground or pavement in watertight enclosures when 

outdoor storage is necessary. 

C. Handling:  Use sling to handle valves and fire hydrants if size requires handling by crane or lift.  

Rig valves to avoid damage to exposed parts.  Do not use handwheels or stems as lifting or 

rigging points. 

D. Deliver piping with factory-applied end caps.  Maintain end caps through shipping, storage, and 

handling to prevent pipe-end damage and to prevent entrance of dirt, debris, and moisture. 

E. Protect stored piping from moisture and dirt.  Elevate above grade.  Do not exceed structural 

capacity of floor when storing inside. 

F. Protect flanges, fittings, and specialties from moisture and dirt. 

G. Store plastic piping protected from direct sunlight.  Support to prevent sagging and bending. 

1.7 PROJECT CONDITIONS 

A. Interruption of Existing Water-Distribution Service:  Do not interrupt service to facilities 

occupied by Owner or others unless permitted under the following conditions and then only 

after arranging to provide temporary water-distribution service according to requirements 

indicated: 

1. Notify Construction Manager and Owner no fewer than two days in advance of proposed 

interruption of service. 

2. Do not proceed with interruption of water-distribution service without Construction 

Manager's written permission. 

1.8 COORDINATION 

A. Coordinate connection to water main with Southern Utah University Facilities Management. 

PART 2 - PRODUCTS 

2.1 COPPER TUBE AND FITTINGS 

A. Soft Copper Tube:  ASTM B 88, Type K  water tube, annealed temper. 

1. Copper, Solder-Joint Fittings:  ASME B16.18, cast-copper-alloy or ASME B16.22, 

wrought-copper, solder-joint pressure type.  Furnish only wrought-copper fittings if 

indicated. 

2. Copper, Pressure-Seal Fittings: 
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a. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not 

limited to, the following: 

b. Manufacturers:  Subject to compliance with requirements, provide products by one 

of the following: 

1) Viega; Plumbing & Heating Systems. 

c. NPS 2  and Smaller:  Wrought-copper fitting with EPDM O-ring seal in each end. 

d. NPS 2-1/2 to NPS 4 :Bronze fitting with stainless-steel grip ring and EPDM O-ring 

seal in each end. 

B. Hard Copper Tube:  ASTM B 88, Type K, water tube, drawn temper. 

1. Copper, Solder-Joint Fittings:  ASME B16.18, cast-copper-alloy or ASME B16.22, 

wrought-copper, solder-joint pressure type.  Furnish only wrought-copper fittings if 

indicated. 

2. Copper, Pressure-Seal Fittings: 

a. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not 

limited to, the following: 

b. Manufacturers:  Subject to compliance with requirements, provide products by one 

of the following: 

1) Viega; Plumbing & Heating Systems. 

c. NPS 2 and Smaller:  Wrought-copper fitting with EPDM O-ring seal in each end. 

d. NPS 2-1/2 to NPS 4 :  Bronze fitting with stainless-steel grip ring and EPDM O-

ring seal in each end. 

C. Bronze Flanges:  ASME B16.24, Class 150, with solder-joint end.  Furnish Class 300 flanges if 

required to match piping. 

D. Copper Unions:  MSS SP-123, cast-copper-alloy, hexagonal-stock body with ball-and-socket, 

metal-to-metal seating surfaces, and solder-joint or threaded ends. 

2.2 DUCTILE-IRON PIPE AND FITTINGS 

A. Mechanical-Joint, Ductile-Iron Pipe:  AWWA C151, with mechanical-joint bell and plain spigot 

end unless grooved or flanged ends are indicated. 

1. Mechanical-Joint, Ductile-Iron Fittings:  AWWA C110, ductile- or gray-iron standard 

pattern or AWWA C153, ductile-iron compact pattern. 

2. Glands, Gaskets, and Bolts:  AWWA C111, ductile- or gray-iron glands, rubber gaskets, 

and steel bolts. 

B. Push-on-Joint, Ductile-Iron Pipe:  AWWA C151, with push-on-joint bell and plain spigot end 

unless grooved or flanged ends are indicated. 
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1. Push-on-Joint, Ductile-Iron Fittings:  AWWA C110, ductile- or gray-iron standard 

pattern or AWWA C153, ductile-iron compact pattern. 

2. Gaskets:  AWWA C111, rubber. 

C. Grooved-Joint, Ductile-Iron Pipe:  AWWA C151, with cut, rounded-grooved ends. 

1. Grooved-End, Ductile-Iron Pipe Appurtenances: 

a. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not 

limited to, the following: 

b. Manufacturers:  Subject to compliance with requirements, provide products by one 

of the following: 

1) Anvil International, Inc. 

2) Victaulic Company of America. 

c. Grooved-End, Ductile-Iron Fittings:  ASTM A 47/A 47M, malleable-iron castings 

or ASTM A 536, ductile-iron castings with dimensions matching pipe. 

d. Grooved-End, Ductile-Iron-Piping Couplings:  AWWA C606, for ductile-iron-pipe 

dimensions.  Include ferrous housing sections, gasket suitable for water, and bolts 

and nuts. 

D. Flanges:  ASME 16.1, Class 125, cast iron. 

2.3 PE PIPE AND FITTINGS 

A. PE, ASTM Pipe:  ASTM D 2239, SIDR No. 5.3, 7, or 9; with PE compound number required to 

give pressure rating not less than 200 psig. 

1. Insert Fittings for PE Pipe:  ASTM D 2609, made of PA, PP, or PVC with serrated male 

insert ends matching inside of pipe.  Include bands or crimp rings. 

2. Molded PE Fittings:  ASTM D 3350, PE resin, socket- or butt-fusion type, made to match 

PE pipe dimensions and class. 

B. PE, AWWA Pipe:  AWWA C906, DR No. 7.3, 9, or 9.3; with PE compound number required to 

give pressure rating not less than 200 psig. 

1. PE, AWWA Fittings:  AWWA C906, socket- or butt-fusion type, with DR number 

matching pipe and PE compound number required to give pressure rating not less than 

200 psig. 

C. PE, Fire-Service Pipe:  ASTM F 714, AWWA C906, or equivalent for PE water pipe; FMG 

approved, with minimum thickness equivalent to FMG Class 150. 

1. Molded PE Fittings:  ASTM D 3350, PE resin, socket- or butt-fusion type, made to match 

PE pipe dimensions and class. 
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2.4 PVC PIPE AND FITTINGS 

A. PVC, Schedule 40 Pipe:  ASTM D 1785. 

1. PVC, Schedule 40 Socket Fittings:  ASTM D 2466. 

B. PVC, Schedule 80 Pipe:  ASTM D 1785. 

1. PVC, Schedule 80 Socket Fittings:  ASTM D 2467. 

2. PVC, Schedule 80 Threaded Fittings:  ASTM D 2464. 

C. PVC, AWWA Pipe:  AWWA C900, Class 150, with bell end with gasket, and with spigot end. 

1. Comply with UL 1285 for fire-service mains if indicated. 

PVC Fabricated Fittings:  AWWA C900, Class 150, with bell-and-spigot or double-bell 

ends.  Include elastomeric gasket in each bell. 

2. PVC Molded Fittings:  AWWA C907, Class 150, with bell-and-spigot or double-bell 

ends.  Include elastomeric gasket in each bell. 

3. Push-on-Joint, Ductile-Iron Fittings:  AWWA C110, ductile- or gray-iron standard 

pattern or AWWA C153, ductile-iron compact pattern. 

a. Gaskets:  AWWA C111, rubber. 

4. Mechanical-Joint, Ductile-Iron Fittings:  AWWA C110, ductile- or gray-iron standard 

pattern or AWWA C153, ductile-iron compact pattern. 

a. Glands, Gaskets, and Bolts:  AWWA C111, ductile- or gray-iron glands, rubber 

gaskets, and steel bolts. 

2.5 SPECIAL PIPE FITTINGS 

A. Ductile-Iron Rigid Expansion Joints: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

a. EBAA Iron, Inc. 

b. U.S. Pipe and Foundry Company. 

3. Description:  Three-piece, ductile-iron assembly consisting of telescoping sleeve with 

gaskets and restrained-type, ductile-iron, bell-and-spigot end sections complying with 

AWWA C110 or AWWA C153.  Select and assemble components for expansion 

indicated.  Include AWWA C111, ductile-iron glands, rubber gaskets, and steel bolts. 

a. Pressure Rating:  250 psig  minimum. 
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B. Ductile-Iron Flexible Expansion Joints: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

a. EBAA Iron, Inc. 

b. Hays Fluid Controls; a division of ROMAC Industries Inc. 

c. Star Pipe Products. 

3. Description:  Compound, ductile-iron fitting with combination of flanged and 

mechanical-joint ends complying with AWWA C110 or AWWA C153.  Include two 

gasketed ball-joint sections and one or more gasketed sleeve sections.  Assemble 

components for offset and expansion indicated.  Include AWWA C111, ductile-iron 

glands, rubber gaskets, and steel bolts. 

a. Pressure Rating:  250 psig minimum. 

b.  

C. Ductile-Iron Deflection Fittings: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

a. EBAA Iron, Inc. 

3. Description:  Compound, ductile-iron coupling fitting with sleeve and 1 or 2 flexing 

sections for up to 15-degree deflection, gaskets, and restrained-joint ends complying with 

AWWA C110 or AWWA C153.  Include AWWA C111, ductile-iron glands, rubber 

gaskets, and steel bolts. 

a. Pressure Rating:  250 psig minimum. 

2.6 JOINING MATERIALS 

A. Refer to Division 2 Section "Piped Utilities - Basic Materials and Methods" for commonly used 

joining materials. 

B. Brazing Filler Metals:  AWS A5.8, BCuP Series. 

C. Bonding Adhesive for Fiberglass Piping:  As recommended by fiberglass piping manufacturer. 

D. Plastic Pipe-Flange Gasket, Bolts, and Nuts:  Type and material recommended by piping system 

manufacturer, unless otherwise indicated. 
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2.7 PIPING SPECIALTIES 

A. Transition Fittings:  Manufactured fitting or coupling same size as, with pressure rating at least 

equal to and ends compatible with, piping to be joined. 

B. Tubular-Sleeve Pipe Couplings: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

a. Cascade Waterworks Manufacturing. 

b. Dresser, Inc.; Dresser Piping Specialties. 

c. Ford Meter Box Company, Inc. (The); Pipe Products Div. 

d. Hays Fluid Controls; a division of ROMAC Industries Inc. 

e. JCM Industries. 

f. Smith-Blair, Inc. 

g. Viking Johnson. 

3. Description:  Metal, bolted, sleeve-type, reducing or transition coupling, with center 

sleeve, gaskets, end rings, and bolt fasteners and with ends of same sizes as piping to be 

joined. 

a. Standard:  AWWA C219. 

b. Center-Sleeve Material:  Manufacturer's standard. 

c. Gasket Material:  Natural or synthetic rubber. 

d. Pressure Rating: 150 psig minimum. 

e. Metal Component Finish:  Corrosion-resistant coating or material. 

C. Split-Sleeve Pipe Couplings: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

a. Victaulic Depend-O-Lok. 

3. Description:  Metal, bolted, split-sleeve-type, reducing or transition coupling with sealing 

pad and closure plates, O-ring gaskets, and bolt fasteners. 

a. Standard:  AWWA C219. 

b. Sleeve Material:  Manufacturer's standard. 

c. Sleeve Dimensions:  Of thickness and width required to provide pressure rating. 

d. Gasket Material:  O-rings made of EPDM rubber, unless otherwise indicated. 

e. Pressure Rating:  150 psig minimum. 

f. Metal Component Finish:  Corrosion-resistant coating or material. 
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D. Flexible Connectors: 

1. Nonferrous-Metal Piping:  Bronze hose covered with bronze wire braid; with copper-

tube, pressure-type, solder-joint ends or bronze flanged ends brazed to hose. 

2. Ferrous-Metal Piping:  Stainless-steel hose covered with stainless-steel wire braid; with 

ASME B1.20.1, threaded steel pipe nipples or ASME B16.5, steel pipe flanges welded to 

hose. 

E. Dielectric Fittings:  Combination of copper alloy and ferrous; threaded, solder, or plain end 

types; and matching piping system materials. 

1. Dielectric Unions:  Factory-fabricated union assembly, designed for 250-psig  minimum 

working pressure at 180 deg F.  Include insulating material that isolates dissimilar metals 

and ends with inside threads according to ASME B1.20.1. 

2. Dielectric Flanges:  Factory-fabricated companion-flange assembly, for 150- or 300-psig 

minimum working pressure to suit system pressures. 

3. Dielectric-Flange Insulation Kits:  Field-assembled companion-flange assembly, full-face 

or ring type.  Components include neoprene or phenolic gasket, phenolic or polyethylene 

bolt sleeves, phenolic washers, and steel backing washers. 

a. Provide separate companion flanges and steel bolts and nuts for 150- or 300-psig 

(minimum working pressure to suit system pressures. 

4. Dielectric Couplings:  Galvanized-steel couplings with inert and noncorrosive 

thermoplastic lining, with threaded ends and 300-psig minimum working pressure at 225 

deg F. 

5. Dielectric Nipples:  Electroplated steel nipples with inert and noncorrosive thermoplastic 

lining, with combination of plain, threaded, or grooved end types, and 300-psig  

minimum working pressure at 225 deg F. 

 

2.8 GATE VALVES 

A. AWWA, Cast-Iron Gate Valves: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. American AVK Co.; Valves & Fittings Div. 

b. American Cast Iron Pipe Co.; American Flow Control Div. 

c. American Cast Iron Pipe Co.; Waterous Co. Subsidiary. 

d. Crane Co.; Crane Valve Group; Stockham Div. 

e. East Jordan Iron Works, Inc. 

f. McWane, Inc.; Clow Valve Co. Div. (Oskaloosa). 
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g. McWane, Inc.; Kennedy Valve Div. 

h. McWane, Inc.; M & H Valve Company Div. 

i. McWane, Inc.; Tyler Pipe Div.; Utilities Div. 

j. Mueller Co.; Water Products Div. 

k. NIBCO INC. 

l. U.S. Pipe and Foundry Company. 

4. Nonrising-Stem, Metal-Seated Gate Valves: 

a. Description:  Gray- or ductile-iron body and bonnet; with cast-iron or bronze 

double-disc gate, bronze gate rings, bronze stem, and stem nut. 

1) Standard:  AWWA C500. 

2) Minimum Pressure Rating:  200 psig. 

3) End Connections:  Mechanical joint. 

4) Interior Coating:  Complying with AWWA C550. 

5. Nonrising-Stem, Resilient-Seated Gate Valves: 

a. Description:  Gray- or ductile-iron body and bonnet; with bronze or gray- or 

ductile-iron gate, resilient seats, bronze stem, and stem nut. 

1) Standard:  AWWA C509. 

2) Minimum Pressure Rating:  200 psig. 

3) End Connections:  Mechanical joint. 

4) Interior Coating:  Complying with AWWA C550. 

6. Nonrising-Stem, High-Pressure, Resilient-Seated Gate Valves: 

a. Description:  Ductile-iron body and bonnet; with bronze or ductile-iron gate, 

resilient seats, bronze stem, and stem nut. 

1) Standard:  AWWA C509. 

2) Minimum Pressure Rating:  250 psig. 

3) End Connections:  Push on or mechanical joint. 

4) Interior Coating:  Complying with AWWA C550. 

7. OS&Y, Rising-Stem, Metal-Seated Gate Valves: 

a. Description:  Cast- or ductile-iron body and bonnet, with cast-iron double disc, 

bronze disc and seat rings, and bronze stem. 

1) Standard:  AWWA C500. 

2) Minimum Pressure Rating:  200 psig. 

3) End Connections:  Flanged. 

8. OS&Y, Rising-Stem, Resilient-Seated Gate Valves: 

a. Description:  Cast- or ductile-iron body and bonnet, with bronze or gray- or 

ductile-iron gate, resilient seats, and bronze stem. 
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1) Standard:  AWWA C509. 

2) Minimum Pressure Rating:  200 psig. 

3) End Connections:  Flanged. 

B. UL/FMG, Cast-Iron Gate Valves: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. American Cast Iron Pipe Co.; American Flow Control Div. 

b. American Cast Iron Pipe Co.; Waterous Co. Subsidiary. 

c. Crane Co.; Crane Valve Group; Stockham Div. 

d. McWane, Inc.; Clow Valve Co. Div. (Oskaloosa). 

e. McWane, Inc.; Kennedy Valve Div. 

f. McWane, Inc.; M & H Valve Company Div. 

g. Mueller Co.; Water Products Div. 

h. NIBCO INC. 

i. U.S. Pipe and Foundry Company. 

4. UL/FMG, Nonrising-Stem Gate Valves: 

a. Description:  Iron body and bonnet with flange for indicator post, bronze seating 

material, and inside screw. 

1) Standards:  UL 262 and FMG approved. 

2) Minimum Pressure Rating:  175 psig. 

3) End Connections:  Flanged. 

5. OS&Y, Rising-Stem Gate Valves: 

a. Description:  Iron body and bonnet and bronze seating material. 

1) Standards:  UL 262 and FMG approved. 

2) Minimum Pressure Rating:  175 psig . 

3) End Connections:  Flanged. 

C. Bronze Gate Valves: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 
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a. Crane Co.; Crane Valve Group; Crane Valves. 

b. Crane Co.; Crane Valve Group; Jenkins Valves. 

c. Crane Co.; Crane Valve Group; Stockham Div. 

d. Hammond Valve. 

e. Milwaukee Valve Company. 

f. NIBCO INC. 

g. Red-White Valve Corporation. 

4. OS&Y, Rising-Stem Gate Valves: 

a. Description:  Bronze body and bonnet and bronze stem. 

1) Standards:  UL 262 and FMG approved. 

2) Minimum Pressure Rating:  175 psig. 

3) End Connections:  Threaded. 

5. Nonrising-Stem Gate Valves: 

a. Description:  Class 125, Type 1, bronze with solid wedge, threaded ends, and 

malleable-iron handwheel. 

1) Standard:  MSS SP-80. 

2.9 GATE VALVE ACCESSORIES AND SPECIALTIES 

A. Tapping-Sleeve Assemblies: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. American Cast Iron Pipe Co.; Waterous Co. Subsidiary. 

b. East Jordan Iron Works, Inc. 

c. Flowserve. 

d. McWane, Inc.; Clow Valve Co. Div. (Oskaloosa). 

e. McWane, Inc.; Kennedy Valve Div. 

f. McWane, Inc.; M & H Valve Company Div. 

g. Mueller Co.; Water Products Div. 

h. U.S. Pipe and Foundry Company. 

4. Description:  Sleeve and valve compatible with drilling machine. 

a. Standard:  MSS SP-60. 
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b. Tapping Sleeve:  Cast- or ductile-iron or stainless-steel, two-piece bolted sleeve 

with flanged outlet for new branch connection.  Include sleeve matching size and 

type of pipe material being tapped and with recessed flange for branch valve. 

c. Valve:  AWWA, cast-iron, nonrising-stem, resilient-seated gate valve with one 

raised face flange mating tapping-sleeve flange. 

B. Valve Boxes:  Comply with AWWA M44 for cast-iron valve boxes.  Include top section, 

adjustable extension of length required for depth of burial of valve, plug with lettering 

"WATER," and bottom section with base that fits over valve and with a barrel approximately 5 

inches in diameter. 

1. Operating Wrenches:  Steel, tee-handle with one pointed end, stem of length to operate 

deepest buried valve, and socket matching valve operating nut. 

C. Indicator Posts:  UL 789, FMG-approved, vertical-type, cast-iron body with operating wrench, 

extension rod, and adjustable cast-iron barrel of length required for depth of burial of valve. 

2.10 CHECK VALVES 

A. AWWA Check Valves: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. American AVK Co.; Valves & Fittings Div. 

b. American Cast Iron Pipe Co.; American Flow Control Div. 

c. APCO Williamette; Valve and Primer Corporation. 

d. Crane Co.; Crane Valve Group; Crane Valves. 

e. Crane Co.; Crane Valve Group; Stockham Div. 

f. McWane, Inc.; Clow Valve Co. Div. (Oskaloosa). 

g. McWane, Inc.; Kennedy Valve Div. 

h. McWane, Inc.; M & H Valve Company Div. 

i. Mueller Co.; Water Products Div. 

j. NIBCO INC. 

k. Watts Water Technologies, Inc. 

4. Description:  Swing-check type with resilient seat.  Include interior coating according to 

AWWA C550 and ends to match piping. 

a. Standard:  AWWA C508. 

b. Pressure Rating:  175 psig . 

B. UL/FMG, Check Valves: 
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1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. American Cast Iron Pipe Co.; Waterous Co. Subsidiary. 

b. Crane Co.; Crane Valve Group; Stockham Div. 

c. Globe Fire Sprinkler Corporation. 

d. Kidde Fire Fighting. 

e. MATCO-NORCA, Inc. 

f. McWane, Inc.; Clow Valve Co. Div. (Oskaloosa). 

g. McWane, Inc.; Kennedy Valve Div. 

h. Mueller Co.; Water Products Div. 

i. NIBCO INC. 

j. Reliable Automatic Sprinkler Co., Inc. 

k. Tyco Fire & Building Products. 

l. United Brass Works, Inc. 

m. Victaulic Company of America. 

n. Viking Corporation. 

o. Watts Water Technologies, Inc. 

4. Description:  Swing-check type with pressure rating; rubber-face checks, unless 

otherwise indicated; and ends matching piping. 

a. Standards:  UL 312 and FMG approved. 

b. Pressure Rating:  175 psig. 

2.11 DETECTOR CHECK VALVES 

A. Detector Check Valves: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. Ames Fire & Waterworks; a division of Watts Regulator Co. 

b. Badger Meter, Inc. 

c. FEBCO; SPX Valves & Controls. 

d. Globe Fire Sprinkler Corporation. 

e. McWane, Inc.; Kennedy Valve Div. 

f. Mueller Co.; Hersey Meters. 

g. Victaulic Company of America. 
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h. Viking Corporation. 

i. Watts Water Technologies, Inc. 

4. Description:  Galvanized cast-iron body, bolted cover with air-bleed device for access to 

internal parts, and flanged ends.  Include one-piece bronze disc with bronze bushings, 

pivot, and replaceable seat.  Include threaded bypass taps in inlet and outlet for bypass 

meter connection.  Set valve to allow minimal water flow through bypass meter when 

major water flow is required. 

a. Standards:  UL 312 and FMG approved. 

b. Pressure Rating:  175 psig. 

c. Water Meter:  AWWA C700, disc type, at least one-fourth size of detector check 

valve.  Include meter, bypass piping, gate valves, check valve, and connections to 

detector check valve. 

5. Description:  Iron body, corrosion-resistant clapper ring and seat ring material, flanged 

ends, with connections for bypass and installation of water meter. 

a. Standards:  UL 312 and FMG approved. 

b. Pressure Rating:  175 psig. 

2.12 BUTTERFLY VALVES 

A. AWWA Butterfly Valves: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. DeZURIK/Copes-Vulcan; a unit of SPX Corporation. 

b. Milliken Valve Company. 

c. Mosser Valve; a division of Olson Technologies, Inc. 

d. Mueller Co.; Water Products Div. 

e. Pratt, Henry Company. 

f. Val-Matic Valve & Manufacturing Corp. 

4. Description:  Rubber seated. 

a. Standard:  AWWA C504. 

b. Body:  Cast or ductile iron. 

c. Body Type:  Flanged. 

d. Pressure Rating:  150 psig. 

B. UL Butterfly Valves: 
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1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. McWane, Inc.; Kennedy Valve Div. 

b. Milwaukee Valve Company. 

c. Mueller Co.; Water Products Div. 

d. NIBCO INC. 

e. Pratt, Henry Company. 

4. Description:  Metal on resilient material seating. 

a. Standards:  UL 1091 and FMG approved. 

b. Body:  Cast or ductile iron. 

c. Body Type:  Flanged. 

d. Pressure Rating:  175 psig. 

2.13 PLUG VALVES 

A. Plug Valves: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. DeZURIK/Copes-Vulcan; a unit of SPX Corporation. 

b. Homestead Valve; a division of Olson Technologies, Inc. 

c. Milliken Valve Company. 

d. McWane, Inc.; M & H Valve Company Div. 

e. Pratt, Henry Company. 

f. Val-Matic Valve & Manufacturing Corp. 

4. Description:  Resilient-seated eccentric. 

a. Standard:  MSS SP-108. 

b. Body:  Cast iron. 

c. Pressure Rating:  175-psig minimum CWP. 

d. Seat Material:  Suitable for potable-water service. 
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2.14 PRESSURE-REDUCING VALVES 

A. Water Regulators: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. Cash Acme; a division of The Reliance Worldwide Corporation. 

b. Conbraco Industries, Inc. 

c. Honeywell Water Controls. 

d. Watts Water Technologies, Inc. 

e. Zurn Plumbing Products Group; Wilkins Water Control Products Div. 

4. Standard:  ASSE 1003. 

5. Pressure Rating:  Initial pressure of 150 psig. 

 

B. Water Control Valves: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. CLA-VAL Automatic Control Valves. 

b. Flomatic Corporation. 

c. OCV Control Valves. 

d. Watts Regulator Co.; Ames Fluid Control Systems. 

e. Watts Regulator Co.; Watts ACV Division. 

f. Zurn Plumbing Products Group; Wilkins Water Control Products Div. 

4. Description:  Pilot-operation, diaphragm-type, single-seated main water control valve 

with AWWA C550 or FDA-approved, interior epoxy coating.  Include small pilot control 

valve, restrictor device, specialty fittings, and sensor piping. 

a. Pressure Rating:  Initial pressure of 150 psig  minimum. 

b. Main Valve Body:  Cast- or ductile-iron body with AWWA C550 or FDA-

approved, interior epoxy coating; or stainless-steel body. 
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2.15 RELIEF VALVES 

A. Air-Release Valves: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. Crispin-Multiplex Manufacturing Co. 

b. GA Industries, Inc. 

c. Val-Matic Valve & Manufacturing Corp. 

4. Description:  Hydromechanical device to automatically release accumulated air. 

a. Standard:  AWWA C512. 

b. Pressure Rating:  300 psig . 

c. Body Material:  Cast iron. 

d. Trim Material:  Stainless steel 

B. Air/Vacuum Valves: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. Crispin-Multiplex Manufacturing Co. 

b. GA Industries, Inc. 

c. Val-Matic Valve & Manufacturing Corp. 

4. Description:  Direct-acting, float-operated, hydromechanical device with large orifice to 

automatically release accumulated air or to admit air during filling of piping. 

a. Standard:  AWWA C512. 

b. Pressure Rating:  300 psig. 

c. Body Material:  Cast iron. 

d. Trim Material:  Stainless steel. 

C. Combination Air Valves: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 
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2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. Crispin-Multiplex Manufacturing Co. 

b. GA Industries, Inc. 

c. Val-Matic Valve & Manufacturing Corp. 

4. Description:  Float-operated, hydromechanical device to automatically release 

accumulated air or to admit air. 

a. Standard:  AWWA C512. 

b. Pressure Rating:  300 psig. 

c. Body Material:  Cast iron. 

d. Trim Material:  Stainless steel. 

2.16 VACUUM BREAKERS 

A. Pressure Vacuum Breaker Assembly: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. Ames Fire & Waterworks; a division of Watts Regulator Co. 

b. Conbraco Industries, Inc. 

c. FEBCO; SPX Valves & Controls. 

d. Flomatic Corporation. 

e. Toro Co. (The); Irrigation Division. 

f. Watts Water Technologies, Inc. 

g. Zurn Plumbing Products Group; Wilkins Water Control Products Div. 

4. Standard:  ASSE 1020. 

5. Operation:  Continuous-pressure applications. 

6. Pressure Loss: 5 psig maximum, through middle 1/3 of flow range. 

7. Accessories:  Ball valves on inlet and outlet. 

2.17 BACKFLOW PREVENTERS 

A. Reduced-Pressure-Principle Backflow Preventers: 
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1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. Ames Fire & Waterworks; a division of Watts Regulator Co. 

b. Conbraco Industries, Inc. 

c. FEBCO; SPX Valves & Controls. 

d. Flomatic Corporation. 

e. Watts Water Technologies, Inc. 

f. Zurn Plumbing Products Group; Wilkins Water Control Products Div. 

4. Standard:  AWWA C511. 

5. Operation:  Continuous-pressure applications. 

6. Pressure Loss:  12 psig maximum, through middle 1/3 of flow range. 

B. Double-Check, Backflow-Prevention Assemblies: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. Ames Fire & Waterworks; a division of Watts Regulator Co. 

b. Conbraco Industries, Inc. 

c. FEBCO; SPX Valves & Controls. 

d. Flomatic Corporation. 

e. Watts Water Technologies, Inc. 

f. Zurn Plumbing Products Group; Wilkins Water Control Products Div. 

4. Standard:  AWWA C510. 

5. Operation:  Continuous-pressure applications, unless otherwise indicated. 

6. Pressure Loss:  5 psig maximum, through middle 1/3 of flow range. 

C. Reduced-Pressure-Detector, Fire-Protection Backflow Preventer Assemblies: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 



SOUTHWEST UTAH YOUTH CENTER PARKING LOT IMPROVEMENTS 

DFCM PROJECT NO. 08199430 February 2009 

 

 

WATER DISTRIBUTION 02510 - 21 

a. Ames Fire & Waterworks; a division of Watts Regulator Co. 

b. Conbraco Industries, Inc. 

c. FEBCO; SPX Valves & Controls. 

d. Watts Water Technologies, Inc. 

e. Zurn Plumbing Products Group; Wilkins Water Control Products Div. 

4. Standards:  ASSE 1047 and UL listed or FMG approved. 

5. Operation:  Continuous-pressure applications. 

6. Pressure Loss:  12 psig maximum, through middle 1/3 of flow range. 

7. Accessories: 

a. Valves:  UL 262, FMG-approved, OS&Y gate type with flanged ends on inlet and 

outlet. 

b. Air-Gap Fitting:  ASME A112.1.2, matching backflow preventer connection. 

c. Bypass:  With displacement-type water meter, shutoff valves, and reduced-

pressure backflow preventer. 

D. Double-Check, Detector-Assembly Backflow Preventers: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. Ames Fire & Waterworks; a division of Watts Regulator Co. 

b. Conbraco Industries, Inc. 

c. FEBCO; SPX Valves & Controls. 

d. Watts Water Technologies, Inc. 

e. Zurn Plumbing Products Group; Wilkins Water Control Products Div. 

4. Standards:  ASSE 1048 and UL listed or FMG approved. 

5. Operation:  Continuous-pressure applications. 

6. Pressure Loss:  5 psig maximum, through middle 1/3 of flow range. 

7. Accessories: 

a. Valves:  UL 262, FMG-approved, OS&Y gate type with flanged ends on inlet and 

outlet. 

b. Bypass:  With displacement-type water meter, shutoff valves, and reduced-

pressure backflow preventer. 

E. Backflow Preventer Test Kits: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 
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3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. Conbraco Industries, Inc. 

b. FEBCO; SPX Valves & Controls. 

c. Flomatic Corporation. 

d. Watts Water Technologies, Inc. 

e. Zurn Plumbing Products Group; Wilkins Water Control Products Div. 

4. Description:  Factory calibrated, with gages, fittings, hoses, and carrying case with test-

procedure instructions. 

2.18 FIRE HYDRANTS 

A. Dry-Barrel Fire Hydrants: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

3. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 

indicated on Drawings or a comparable product by one of the following: 

a. American AVK Co.; Valves & Fittings Div. 

b. American Cast Iron Pipe Co.; American Flow Control Div. 

c. American Cast Iron Pipe Co.; Waterous Co. Subsidiary. 

d. American Foundry Group, Inc. 

e. East Jordan Iron Works, Inc. 

f. McWane, Inc.; Clow Valve Co. Div. (Oskaloosa). 

g. McWane, Inc.; Kennedy Valve Div. 

h. McWane, Inc.; M & H Valve Company Div. 

i. Mueller Co.; Water Products Div. 

j. Troy Valve; a division of Penn-Troy Manufacturing, Inc. 

k. U.S. Pipe and Foundry Company. 

4. Description:  Freestanding, with one NPS 4-1/2  and two NPS 2-1/2  outlets, 5-1/4-inch 

main valve, drain valve, and NPS 6  mechanical-joint inlet.  Include interior coating 

according to AWWA C550.  Hydrant shall have cast-iron body, compression-type valve 

opening against pressure and closing with pressure. 

a. Standard:  AWWA C502. 

b. Pressure Rating:  150 psig minimum. 

5. Description:  Freestanding, with one NPS 4-1/2  and two NPS 2-1/2  outlets, 5-1/4-inch  

main valve, drain valve, and NPS 6  mechanical-joint inlet.  Hydrant shall have cast-iron 

body, compression-type valve opening against pressure and closing with pressure. 

a. Standards:  UL 246, FMG approved. 
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b. Pressure Rating:  150 psig minimum. 

c. Outlet Threads:  NFPA 1963, with external hose thread used by local fire 

department.  Include cast-iron caps with steel chains. 

d. Operating and Cap Nuts:  Pentagon, 1-1/2 inches  point to flat. 

e. Direction of Opening:  Open hydrant valve by turning operating nut to left or 

counterclockwise. 

f. Exterior Finish:  Red alkyd-gloss enamel paint, unless otherwise indicated. 

PART 3 - EXECUTION 

3.1 EARTHWORK 

A. Refer to Division 2 Section "Earthwork" for excavating, trenching, and backfilling. 

3.2 PIPING APPLICATIONS 

A. General:  Use pipe, fittings, and joining methods for piping systems according to the following 

applications. 

B. Transition couplings and special fittings with pressure ratings at least equal to piping pressure 

rating may be used, unless otherwise indicated. 

C. Do not use flanges or unions for underground piping. 

D. Flanges, unions, grooved-end-pipe couplings, and special fittings may be used, instead of joints 

indicated, on aboveground piping and piping in vaults. 

E. Underground water-service piping NPS 3/4 to NPS 3  shall be the following: 

1. Soft copper tube, ASTM B 88, Type  wrought-copper, solder-joint fittings; and brazed 

joints. 

F. Underground water and fire-service piping NPS 4 to NPS 8  shall be the following: 

1. Ductile-iron, push-on-joint pipe; and gasketed mechanical-joint pipe; ductile-iron, 

mechanical-joint fittings; joints. 

3.3 VALVE APPLICATIONS 

A. General Application:  Use mechanical-joint-end valves for NPS 3 and larger underground 

installation.  Use threaded- or flanged-end valves for installation in vaults.  Use UL/FMG, 

nonrising-stem gate valves for installation with indicator posts.  Use corporation valves and 

curb valves with ends compatible with piping, for NPS 2  and smaller installation. 

B. Drawings indicate valve types to be used.  Where specific valve types are not indicated, the 

following requirements apply: 
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1. Underground Valves, NPS 3  and Larger:  AWWA, cast-iron, nonrising-stem, resilient-

seated gate valves with valve box. 

2. Underground Valves, NPS 4  and Larger, for Indicator Posts:  UL/FMG, cast-iron, 

nonrising-stem gate valves with indicator post. 

3. Use the following for valves in vaults and aboveground: 

a. Gate Valves, NPS 2  and Smaller:  Bronze, nonrising stem. 

b. Gate Valves, NPS 3  and Larger:  AWWA, cast iron,  

c. Check Valves:  AWWA C508, swing type. 

4. Pressure-Reducing Valves:  Use for water-service piping in vaults and aboveground to 

control water pressure. 

5. Relief Valves:  Use for water-service piping in vaults and aboveground. 

a. Air-Release Valves:  To release accumulated air. 

b. Air/Vacuum Valves:  To release or admit large volume of air during filling of 

piping. 

c. Combination Air Valves:  To release or admit air. 

6. Detector Check Valves:  Use for water-service piping in vaults and aboveground to detect 

unauthorized use of water. 

3.4 PIPING SYSTEMS - COMMON REQUIREMENTS 

A. See Division 2 Section "Piped Utilities - Basic Materials and Methods" for piping-system 

common requirements. 

3.5 PIPING INSTALLATION 

A. Water-Main Connection:  Arrange with utility company for tap of size and in location indicated 

in water main. 

B. Water-Main Connection:  Tap water main according to requirements of water utility company 

and of size and in location indicated. 

C. Make connections larger than NPS 2 with tapping machine according to the following: 

1. Install tapping sleeve and tapping valve according to MSS SP-60. 

2. Install tapping sleeve on pipe to be tapped.  Position flanged outlet for gate valve. 

3. Use tapping machine compatible with valve and tapping sleeve; cut hole in main.  

Remove tapping machine and connect water-service piping. 

4. Install gate valve onto tapping sleeve.  Comply with MSS SP-60.  Install valve with stem 

pointing up and with valve box. 

D. Make connections NPS 2  and smaller with drilling machine according to the following: 

1. Install service-saddle assemblies and corporation valves in size, quantity, and 

arrangement required by utility company standards. 
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2. Install service-saddle assemblies on water-service pipe to be tapped.  Position outlets for 

corporation valves. 

3. Use drilling machine compatible with service-saddle assemblies and corporation valves.  

Drill hole in main.  Remove drilling machine and connect water-service piping. 

4. Install corporation valves into service-saddle assemblies. 

5. Install manifold for multiple taps in water main. 

6. Install curb valve in water-service piping with head pointing up and with service box. 

E. Comply with NFPA 24 for fire-service-main piping materials and installation. 

1. Install PE corrosion-protection encasement according to ASTM A 674 or AWWA C105. 

2. Install copper tube and fittings according to CDA's "Copper Tube Handbook." 

F. Install ductile-iron, water-service piping according to AWWA C600 and AWWA M41. 

1. Install PE corrosion-protection encasement according to ASTM A 674 or AWWA C105. 

G. Install PVC, AWWA pipe according to ASTM F 645 and AWWA M23. 

H. Bury piping with depth of cover over top at least 36 inches. 

I. Install piping by tunneling or jacking, or combination of both, under streets and other 

obstructions that cannot be disturbed. 

J. Extend water-service piping and connect to water-supply source and building-water-piping 

systems at outside face of building wall in locations and pipe sizes indicated. 

1. Terminate water-service piping at 5’ outside of building wall until building-water-piping 

systems are installed.  Terminate piping with caps, plugs, or flanges as required for 

piping material.  Make connections to building-water-piping systems when those systems 

are installed. 

K. Mechanical sleeve seals are specified in Division 15 Section "Basic Mechanical Materials and 

Methods." 

L. Install underground piping with restrained joints at horizontal and vertical changes in direction.  

Use restrained-joint piping, thrust blocks, anchors, tie-rods and clamps, and other supports. 

M. See Division 13 Section "Fire-Suppression Piping" for fire-suppression-water piping inside the 

building. 

N. See Division 15 Section "Domestic Water Piping" for potable-water piping inside the building. 

3.6 JOINT CONSTRUCTION 

A. See Division 2 Section "Piped Utilities - Basic Materials and Methods" for basic piping joint 

construction. 

B. Make pipe joints according to the following: 
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1. Copper-Tubing, Pressure-Sealed Joints:  Use proprietary crimping tool and procedure 

recommended by copper, pressure-seal-fitting manufacturer. 

2. Ductile-Iron Piping, Gasketed Joints for Water-Service Piping:  AWWA C600 and 

AWWA M41. 

3. Ductile-Iron Piping, Gasketed Joints for Fire-Service-Main Piping:  UL 194. 

4. Ductile-Iron Piping, Grooved Joints:  Cut-groove pipe.  Assemble joints with grooved-

end, ductile-iron-piping couplings, gaskets, lubricant, and bolts according to coupling 

manufacturer's written instructions. 

5. PE Piping Insert-Fitting Joints:  Use plastic insert fittings and fasteners according to 

fitting manufacturer's written instructions. 

6. PVC Piping Gasketed Joints:  Use joining materials according to AWWA C900.  

Construct joints with elastomeric seals and lubricant according to ASTM D 2774 or 

ASTM D 3139 and pipe manufacturer's written instructions. 

7. Fiberglass Piping Bonded Joints:  Use adhesive and procedure recommended by piping 

manufacturer. 

8. Dissimilar Materials Piping Joints:  Use adapters compatible with both piping materials, 

with OD, and with system working pressure.  Refer to Division 2 Section "Piped Utilities 

- Basic Materials and Methods" for joining piping of dissimilar metals. 

3.7 ANCHORAGE INSTALLATION 

A. Anchorage, General:  Install water-distribution piping with restrained joints.  Anchorages and 

restrained-joint types that may be used include the following: 

1. Concrete thrust blocks. 

2. Locking mechanical joints. 

3. Set-screw mechanical retainer glands. 

4. Bolted flanged joints. 

5. Heat-fused joints. 

6. Pipe clamps and tie rods. 

 

B. Install anchorages for tees, plugs and caps, bends, crosses, valves, and hydrant branches.  

Include anchorages for the following piping systems: 

1. Gasketed-Joint, Ductile-Iron, Water-Service Piping:  According to AWWA C600. 

2. Gasketed-Joint, PVC Water-Service Piping:  According to AWWA M23. 

3. Bonded-Joint Fiberglass, Water-Service Piping:  According to AWWA M45. 

4. Fire-Service-Main Piping:  According to NFPA 24. 

C. Apply full coat of asphalt or other acceptable corrosion-resistant material to surfaces of installed 

ferrous anchorage devices. 

3.8 VALVE INSTALLATION 

A. AWWA Gate Valves:  Comply with AWWA C600 and AWWA M44.  Install each 

underground valve with stem pointing up and with valve box. 
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B. AWWA Valves Other Than Gate Valves:  Comply with AWWA C600 and AWWA M44. 

C. UL/FMG, Gate Valves:  Comply with NFPA 24.  Install each underground valve and valves in 

vaults with stem pointing up and with vertical cast-iron indicator post. 

D. UL/FMG, Valves Other Than Gate Valves:  Comply with NFPA 24. 

E. MSS Valves:  Install as component of connected piping system. 

F. Corporation Valves and Curb Valves:  Install each underground curb valve with head pointed 

up and with service box. 

G. Pressure-Reducing Valves:  Install in vault or aboveground between shutoff valves.   

H. Relief Valves:  Comply with AWWA C512.  Install aboveground with shutoff valve on inlet. 

3.9 DETECTOR-CHECK VALVE INSTALLATION 

A. Install in vault or aboveground. 

B. Install for proper direction of flow.  Install bypass with water meter, gate valves on each side of 

meter, and check valve downstream from meter. 

C. Support detector check valves, meters, shutoff valves, and piping on brick or concrete piers. 

3.10 VACUUM BREAKER ASSEMBLY INSTALLATION 

A. Install pressure vacuum breaker assemblies of type, size, and capacity indicated.  Include valves 

and test cocks.  Install according to requirements of plumbing and health department and 

authorities having jurisdiction. 

B. Do not install pressure vacuum breaker assemblies in vault or other space subject to flooding. 

3.11 BACKFLOW PREVENTER INSTALLATION 

A. Install backflow preventers of type, size, and capacity indicated.  Include valves and test cocks.  

Install according to requirements of plumbing and health department and authorities having 

jurisdiction. 

B. Do not install backflow preventers that have relief drain in vault or in other spaces subject to 

flooding. 

C. Do not install bypass piping around backflow preventers. 

D. Support NPS 2-1/2  and larger backflow preventers, valves, and piping near floor and on brick 

or concrete piers. 
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3.12 FIRE HYDRANT INSTALLATION 

A. General:  Install each fire hydrant with separate gate valve in supply pipe, anchor with 

restrained joints or thrust blocks, and support in upright position. 

B. Wet-Barrel Fire Hydrants:  Install with valve below frost line.  Provide for drainage. 

C. AWWA Fire Hydrants:  Comply with AWWA M17. 

D. UL/FMG Fire Hydrants:  Comply with NFPA 24. 

3.13 CONNECTIONS 

A. Piping installation requirements are specified in other Division 2 Sections.  Drawings indicate 

general arrangement of piping, fittings, and specialties. 

B. See Division 2 Section "Piped Utilities - Basic Materials and Methods" for piping connections 

to valves and equipment. 

C. Connect water-distribution piping to existing water main with tee and gate valve. 

D. Connect water-distribution piping to interior domestic water and fire-suppression piping. 

E. Ground equipment according to Division 16 Section "Grounding and Bonding." 

F. Connect wiring according to Division 16 Section "Conductors and Cables." 

3.14 FIELD QUALITY CONTROL 

A. Piping Tests:  Conduct piping tests before joints are covered and after concrete thrust blocks 

have hardened sufficiently.  Fill pipeline 24 hours before testing and apply test pressure to 

stabilize system.  Use only potable water. 

B. Hydrostatic Tests:  Test at not less than one-and-one-half times working pressure for two hours. 

1. Increase pressure in 50-psig increments and inspect each joint between increments.  Hold 

at test pressure for 1 hour; decrease to 0 psig .  Slowly increase again to test pressure and 

hold for 1 more hour.  Maximum allowable leakage is 2 quarts per hour per 100 joints.  

Remake leaking joints with new materials and repeat test until leakage is within allowed 

limits. 

C. Prepare reports of testing activities. 

3.15 IDENTIFICATION 

A. Install continuous underground warning tape during backfilling of trench for underground 

water-distribution piping.  Locate below finished grade, directly over piping.  Underground 

warning tapes are specified in Division 2 Section "Earthwork." 
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B. Permanently attach equipment nameplate or marker indicating plastic water-service piping, on 

main electrical meter panel.  See Division 2 Section "Piped Utilities - Basic Materials and 

Methods" for identifying devices. 

3.16 CLEANING 

A. Clean and disinfect water-distribution piping as follows: 

1. Purge new water-distribution piping systems and parts of existing systems that have been 

altered, extended, or repaired before use. 

2. Use purging and disinfecting procedure prescribed by authorities having jurisdiction or, if 

method is not prescribed by authorities having jurisdiction, use procedure described in 

AWWA C651 or do as follows: 

a. Fill system or part of system with water/chlorine solution containing at least 50 

ppm of chlorine; isolate and allow to stand for 24 hours. 

b. Drain system or part of system of previous solution and refill with water/chlorine 

solution containing at least 200 ppm of chlorine; isolate and allow to stand for 3 

hours. 

c. After standing time, flush system with clean, potable water until no chlorine 

remains in water coming from system. 

d. Submit water samples in sterile bottles to authorities having jurisdiction.  Repeat 

procedure if biological examination shows evidence of contamination. 

B. Prepare reports of purging and disinfecting activities. 

END OF SECTION 02510 
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SECTION 02516 

 

DISINFECTION OF WATER DISTRIBUTION 

 

 

PART 1 - GENERAL 

 

1.1 SUMMARY 

 A. Section includes disinfection of potable water distribution system; and testing and 

  reporting results. 

 

 B. Related Sections: 

  1. Section 02512 - Site Water Distribution Product and Execution requirements for 

   installation, testing, of site domestic water distribution piping. 

  2. Section 15410 - Plumbing Fixtures: Disinfection of building domestic water piping 

   system. 

 

1.2 REFERENCES 

 A. American Water Works Association: 

  1. AWWA B300 - Hypochlorites. 

  2. AWWA B302 - Ammonium Sulfate. 

  3. AWWA B303 - Sodium Chlorite. 

  4. AWWA C600 - Installation of Ductile-Iron Water Mains and Their Appurtenances. 

  5. AWWA C651 - Disinfecting Water Mains. 

 

1.3 SUBMITTALS 

 A. Section 01300 - Submittals: Requirements for submittals. 

 

 B. Product Data: Submit procedures, proposed chemicals, and treatment levels for review. 

 

 C. Test Reports: Indicate results comparative to specified requirements. 

 

 D. Certificate: Certify cleanliness of water distribution system meets or exceeds specified 

  requirements. 

 

1.4 CLOSEOUT SUBMITTALS 

 A. Section 01700 – Project Closeout: Requirements for submittals. 

 

 B. Disinfection Report: 

  1. Type and form of disinfectant used. 

  2. Date and time of disinfectant injection start and time of completion. 

  3. Test locations. 

  4. Name of person collecting samples. 

  5. Initial and 24 hour disinfectant residuals in treated water in ppm for each outlet 

   tested. 

  6. Date and time of flushing start and completion. 

  7. Disinfectant residual after flushing in ppm for each outlet tested. 

 

 C. Bacteriological Report: 

  1. Date issued, project name, and testing laboratory name, address, and telephone 

   number. 
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  2. Time and date of water sample collection. 

  3. Name of person collecting samples. 

  4. Test locations. 

  5. Initial and 24 hour disinfectant residuals in ppm for each outlet tested. 

  6. Coliform bacteria test results for each outlet tested. 

  7. Certify water conforms, or fails to conform, to bacterial standards of authority 

   having jurisdiction. 

 

 D. Water Quality Certificate: Certify water conforms to quality standards of City of Brigham 

  City, suitable for human consumption. 

 

1.5 QUALITY ASSURANCE 

 A. Perform Work in accordance with AWWA C651. 

 

1.6 QUALIFICATIONS 

 A. Water Treatment Firm: Company specializing in disinfecting potable water systems 

  specified in this section with minimum three years documented experience. 

 

 B. Testing Firm: Company specializing in testing potable water systems, certified by State of 

  Utah. 

 

 C. Submit bacteriologist's signature and authority associated with testing. 

 

PART 2 - PRODUCTS 

 

2.1 DISINFECTION CHEMICALS 

 A. Chemicals: AWWA B300, Hypochlorite, AWWA B301, Ammonium Sulfate, and AWWA 

  B303, Sodium Chlorite. 

 

PART 3 - EXECUTION 

 

3.1 EXAMINATION 

 A. Section 01040 – Project Coordination: Verification of existing conditions before starting 

  work. 

 

 B. Verify piping system has been cleaned, inspected, and pressure tested. 

 

 C. Perform scheduling and disinfecting activity with start-up, water pressure testing, 

  adjusting and balancing, demonstration procedures, including coordination with related 

  systems. 

 

3.2 INSTALLATION 

 A. Provide and attach required equipment to perform the Work of this section. 

 

 B. Perform disinfection of water distribution system and installation of system and pressure 

  testing. Refer to Section 02512. 

 

 C. Introduce treatment into piping system. 

 

 D. Maintain disinfectant in system for 24 hours. 
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 E. Flush, circulate, and clean until required cleanliness is achieved; use municipal domestic 

  water. 

 

 F. Replace permanent system devices removed for disinfection. 

 

3.3 FIELD QUALITY CONTROL 

 A. Section 01050 – Field Engineering: Field inspecting, testing, adjusting, and balancing. 

 

 B. Disinfection, Flushing, and Sampling: 

  1. Disinfect pipeline installation in accordance with AWWA C651. Use of liquid 

   chlorine is not permitted 

  2. Upon completion of retention period required for disinfection, flush pipeline until 

   chlorine concentration in water leaving pipeline is no higher than that generally 

   prevailing in existing system or is acceptable for domestic use. 

  3. Legally dispose of chlorinated water. When chlorinated discharge may cause 

   damage to environment, apply neutralizing chemical to chlorinated water to 

   neutralize chlorine residual remaining in water. 

  4. After final flushing and before pipeline is connected to existing system, or placed 

   in service, employ an approved independent testing laboratory to sample, test 

   and certify water quality suitable for human consumption. 

 

END OF SECTION 
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SECTION 02525 

 
CURBS ,GUTTERS, RAMPS, AND WALKS 

 
 
PART 1 GENERAL 

 

1.01 WORK INCLUDED 

 

A. Provide all equipment, materials, labor, tools, and transportation and other items required to provide and 

install subgrade preparation, drainage course placement, formwork, and placement and finishing of 

portland cement concrete curbs, gutters, walks and drive aprons. 

 

B. Protection of newly constructed curbs, gutters, drive aprons and walks. 

 

C. Curing provisions. 

 

1.02 RELATED WORK 

 

A. Section 02230 - Base Course 

 

B. Section 03200 - Concrete Formwork 

 

C. Section 03300 - Cast in Place Concrete 

 

1.03 QUALITY ASSURANCE 

 

A. Use workmen thoroughly trained and experienced in placing and finishing the type of work specified. 

 

B. Comply with applicable federal, state, and local codes and regulation. 

 

C. Comply with hot or cold weather requirements. 

 

D. Concrete work shall be warranted against defects in materials or workmanship for a period of two (2) 

years, subject to applicable laws and regulations. In no case shall the Work be warranted for less than 

one (1) year. 

 

1.04 REFERENCES 

 

A. American Concrete Institute (ACI)  

 

1. Manual of Concrete Practice, 1985, Part 2: 

a. ACI 305R-77- Hot Weather Concreting 

b. ACI 306R-78 - Cold Weather Concreting 

c. ACI 318 - Building Code Requirements 

 

B. American Society for Testing and Materials (ASTM) 

 

1. D1751 - Preformed Expansion Joint Fillers for Concrete Paving and Structural   

  Construction 

 

2. C150 - Portland Cement 
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3. C33 - Concrete Aggregates 

4. C94 - Ready Mixed Concrete  

 

C. American Association of State Highway and Transportation Officials (AASHTO) 

 

D. Federal Standard (FS) 

 

1.05 SUBMITTALS 

 

A. Submit concrete trip tickets to Owner’s representative at the time of delivery to the site. 

 

B. Submit mix design in accordance with Section 03300. 

 

C. Submit construction, expansion, and contraction joint layout plan for approval. 

 

D. Submit manufacturers data for all products proposed. 

 

1.06 METHOD OF MEASUREMENT AND BASIS FOR PAYMENT 

 

A. Furnish and Install Curb and Gutter.  Measurement and payment will be based upon the in-place lineal 

footage of concrete receiving curb and gutter installed with 8" of compacted base course.  Such 

payment shall include the costs of compacted road base material, fiber mesh reinforcement, and all 

labor, materials, tools and equipment needed to complete this work. 

 

  B.  Furnish and Install 4" Thick Concrete Sidewalk.  Measurement and payment will be based upon the in-

place square footage of concrete slab installed with 8" of compacted base course.  Such payment shall 

include the costs of compacted road base and concrete materials and all labor, materials, tools and 

equipment needed to complete this work. 

 

 

1.07 DELIVERY AND HANDLING 

 

A. Ready mixed concrete shall be delivered to the site only in such quantities as are required for immediate 

use. The maximum allowable time between charging of the material in the mixing drum and final 

placing shall be not more than ninety (90) minutes when ambient temperatures are below 80E F and 

not more than sixty (60) minutes when ambient temperatures are above 80E F. 

 

B. Concrete which has reached initial set prior to placement, or retempered concrete is not acceptable, shall 

not be used in the Work, and shall be promptly removed from the project site. 

 

1.08 PROJECT CONDITIONS 

 

A. Concreting operations shall not be performed when air temperature at the project site falls below 40E F. 

 

B. Concreting operations shall not be performed when air temperature at the project site rises above 

105EF. 

 

PART 2   PRODUCTS 

 

2.01  CONCRETE MATERIALS AND MIXTURE 
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A. Shall be in accordance with Section 03300. 

 

B. Cement shall comply with the requirements of ASTM C150, Type II. 

 

C. Coarse Aggregate shall comply with the requirements of ASTM C33 and Section 03300 of these 

specifications. 

 

D. Fine Aggregate shall comply with the requirements of ASTM C33 and Section 03300 of these 

specifications. 

 

E. Admixtures shall not be allowed in portland cement concrete with the following exceptions: 

 

1. Air Entraining Admixture shall comply with the requirements of ASTM C260. 

 

F.  Concrete curing compound shall comply with ASTM C309, Type II, Class A and shall  

 restrict moisture loss to 0.055 gr./sq.cm when applied at a rate of 200 sq.ft./gal. 

 

G. Mix design shall comply with Section 03300 of these specifications. 

 

2.02 JOINT MATERIALS 

 

A. Filler material shall be pre-formed, non-extruding resilient type conforming to the requirements of 

ASTM D544 of appropriate thickness to fill joint. 

 

B. Joint sealant shall be polyurethane based, self leveling, one part elastomeric sealant complying with the 

requirements of FS-TT-S00230 Class A, Type I unless Type II is recommended for the intended 

application by the sealant manufacturer. 

 

C. Select joint materials of sufficient strength, hardness and durability to withstand stiletto heel traffic 

without damage or deterioration.  

 

2.03 REINFORCEMENT 

 

A. Reinforcement shall comply with the requirements of Section 03100 of these specifications. 

 

2.04 FORMWORK 

 

A. Formwork shall comply with the requirements of Section 03200 of these specifications. 

 

2.05 EQUIPMENT 

 

A. Equipment for placing concrete shall comply with the requirements of Section 03300 of these 

specifications. 

 

PART 3   EXECUTION 

 

3.01 PREPARATION 

 

A.    Remove all wood scraps, ice, snow, frost and debris from the areas in which concrete will be 

placed.  Concrete shall not be placed on frozen ground or in standing water. 

 

B.    Thoroughly clean the areas to ensure proper placement and bonding of concrete.   
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C. Thoroughly wet the forms (except in freezing weather), or oil them; remove all standing water. 

 

D. Thoroughly clean all transporting and handling equipment. 

 

E. Notify the Owner at least 24 hours before placing concrete. 

 

F. Obtain the Engineer’s approval of location of construction, expansion, or control joints prior to the start 

of concrete placement. 

 

G. Verify that reinforcement is free of loose mill scale, mud, paint, oil, grease, or other   

 materials which may hinder proper bonding of concrete to reinforcement. 

 

3.02 PLACING STEEL REINFORCEMENT 

 

A. Steel reinforcement shall be placed in accordance with the requirements of Section 03100 of these 

specifications. 

 

3.03 PLACING CONCRETE 

 

A. Concrete shall be placed in accordance with the requirements of Section 03300 of these specifications. 

 

3.04 SIDEWALK, DRIVEWAY, AND CURB AND GUTTER JOINTS 

 

A. Locate all joints according to the approved joint plan, making all joints perpendicular and straight.  

 

B. Joints for existing structures or paving removed or damaged as a result of the Work shall be  replaced, 

matching joints in original structure as closely as possible. 

 

C. Expansion Joints 

 

1. Expansion joints in sidewalks shall be one half inch (½") in thickness and shall be placed where 

sidewalk joins existing walks, fixed objects, and at curbs at all handicap ramps using premolded 

expansion joint filler. Expansion joints shall not be spaced greater than 50' on center. Dowel bars 

are not required at expansion joints unless indicated on the drawings. 

 

2. Expansion joints in curb and gutter shall be one half inch (½") in thickness and shall be placed 

between curb and gutter and storm drain structures, at changes in direction, or at intervals not 

exceeding 50' using premolded expansion joint filler. 

 

3. Joint sealant shall be installed over all expansion joints. Provide and install bond breaker per the 

manufacturer’s recommendations. 

 

D. Contraction Joints 

 

1. Sidewalks 

a. Contraction joints shall be installed at intervals equal to the width of    

       sidewalk using steel plates not less than 1/8" nor more than 1/4" in thickness. 

b. Remove steel plates once concrete has reached initial set. 

c. Tooled joints shall be rounded to provide a neat, workmanlike appearance. 

d. Joints may be provided by cutting into fresh concrete to a minimum depth of 1/4 of the walk 

thickness. Cut joints shall be straight and perpendicular to walk. 
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2. Curb and Gutter 

a. Contraction joints shall be installed according to the approved joint plan using steel templates 

not less than 1/8" nor more than 3/16" in thickness. 

b. Remove steel templates once concrete has reached initial set. 

c. Curb and gutter placed by slipform methods shall have joints installed every 10' by cutting into 

fresh concrete to a depth not less than 1-1/2".  Round such joints to provide a neat workmanlike 

appearance. 

 

E. Inspect joints upon removal of forms to verify that concrete or mortar has not sealed across the joint. 

Cut neatly and remove any such concrete or mortar in the joint. 

 

 

3.05 HOT WEATHER CONCRETING 

 

A. Hot weather concreting shall be performed in accordance with Section 03300 of these  

 specifications. 

 

3.06 COLD WEATHER CONCRETING  

 

A. Cold weather concreting shall be performed in accordance with Section 03300 of these specifications. 

 

3.07 FINISHING 

 

A. Concrete surfaces shall be finished smooth and true to grade by float. The finishing shall commence 

immediately after the concrete is placed and shall progress at a rate equal to the paving operation. Any 

delay in excess of thirty minutes in performing the preliminary finishing shall constitute cause for 

shutting down the mixing operations until the finishing is resumed. 

 

B. Hand methods of strike off and consolidation will only be permitted when the width of pavement to be 

constructed is less than 10 feet or at rounded intersection where the use of machine finishing is 

impractical. 

 

C. While the concrete is still plastic the entire slab surface shall be tested by the Contractor for trueness 

with an accurate 10 foot straightedge. Any depressions found shall be immediately filled with fresh 

concrete, struck off, reconsolidated, and finished. High spots shall be struck off and refinished. 

 

D. In advance of curing operations the pavement shall be textured by brooming. Owner shall be notified 24 

hours in advance of placing and brooming operations in order to be present to review and recommend 

modifications to placement and finishing. 

 

E. Finished Surface 

 

1. The finished surface shall be true to grade and cross section, free from ruts, humps, depressions or 

other irregularities. The surface shall not deviate from line and grade by more than 1/8" in 10'. The 

determination of compliance with smoothness may be made with a straightedge or string line at the 

option of the Engineer. Any irregularities found shall be corrected by the Contractor using suitable 

grinding or grooving tools and equipment. 

 

2. The grinding tool shall consist of a machine equipped with cutting wheels mounted on a horizontal 

shaft. The grinding action shall be conducted parallel to the centerline.Grinding operations may be 
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deferred, as directed by the Engineer, whenever tearing of aggregate with the surface occurs and 

shall not be resumed until the concrete has hardened sufficiently to avoid tearing. 

 

3. The finished surface across contact joints shall not deviate from a straight line by more than 1/8" in 

12" when tested with a straightedge. The Contractor shall take the necessary precautions to prevent 

slumping of the edge of the concrete at contact joints. 

 

4. Line and Grade Control: 

a. Contractor shall establish references at suitable intervals for line and grade control of the 

placing operations.  

1. Contractor shall furnish, place and maintain such supports, wire devices and materials that may 

be required to provide continuous line and grade reference controls to the placing machine, 

trimmers, or paver. 

 

3.07 CURING 

 

A. Protect placed concrete from the effects of hot or cold weather as required under Section 03300 of these 

specifications. 

 

B. Membrane Curing Compound 

 

    1. Surfaces of newly placed or exposed concrete shall be kept moist or wet until the curing compound 

is applied. The curing compound shall be applied immediately after all patching or surface finishing 

has been completed. 

2. The curing compound shall be delivered to the work in ready mixed form. At the time of use, the 

compound shall be in a thoroughly mixed condition with the pigment uniformly dispersed 

throughout the vehicle. The compound shall not be diluted or altered in any manner. 

 

3. Curing compound that has become chilled to such an extent that it is too viscous for satisfactory 

application shall be warmed to a temperature not exceeding 100E F, unless otherwise specified by 

the manufacturer’s recommendations. 

4. The curing compound shall be applied to the exposed surface at a uniform rate of 1 gallon per 100 

square feet, unless otherwise specified by the manufacturer’s recommendations. 

5. In the event that the application of curing compound is delayed, the application of water spray, 

ponding, or soaked tarps shall be started immediately and shall be continued until application of 

the compound is started or resumed.  

 

3.08 PROTECTION 

 

A. Contractor shall protect the concrete against all damage and markings. 

 

B. Erect and maintain suitable barricades and barriers to protect the finished surface. Any sections 

damaged from traffic or other causes prior to final acceptance shall be removed, replaced, or repaired 

to the Owner’s satisfaction at no additional expense to the Owner. 

 

C. Concrete surface shall be protected against pitting or damage due to rain.   

 

 

END OF SECTION 
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SECTION 02538 

 

SANITARY SEWER PIPING 

 

 

PART 1 GENERAL 

 

1.1 SUMMARY 

 A. Section Includes: 

  1. Gravity sanitary sewage pipe. 

  2. Low pressure sanitary sewage pipe. 

  3. Underground pipe markers. 

  4. Bedding and cover materials. 

 

 B. Related Sections: 

  1. Section 02060 - Aggregate: Aggregate for backfill in trenches. 

  2. Section 02324 - Trenching: Execution requirements for trenching required by this 

   section. 

 

1.2 REFERENCES 

 A. ASTM International: 

  1. ASTM D1557 - Standard Test Method for Laboratory Compaction Characteristics 

   of Soil Using Modified Effort (6,000 ft-lbf/ft3 (2,700 kN-m/m3)). 

  2. ASTM D2321 - Standard Practice for Underground Installation of Thermoplastic 

   Pipe for Sewers and Other Gravity-Flow Applications. 

  3. ASTM D2729 - Standard Specification for Poly (Vinyl Chloride) (PVC) Sewer 

   Pipe and Fittings. 

  4. ASTM D2922 - Standard Test Method for Density of Soil and Soil-Aggregate in 

   Place by Nuclear Methods (Shallow Depth). 

  5. ASTM D3017 - Standard Test Method for Water Content of Soil and Rock in 

   Place by Nuclear Methods (Shallow Depth). 

  6. ASTM D3034 - Standard Specification for Type PSM Poly (Vinyl Chloride) (PVC) 

   Sewer Pipe and Fittings. 

  7. ASTM F477 - Standard Specification for Elastomeric Seals (Gaskets) for Joining 

   Plastic Pipe. 

  8. ASTM D3035 - Standard Specification for Polyethylene (PE) Plastic Pipe (DRPR) 

   Based on Controlled Outside Diameter. 

  9. ASTM C578 - Standard Specification for Rigid, Cellular Polystyrene Thermal 

   Insulation. 

 

1.3 DEFINITIONS 

 A. Bedding: Fill placed under, beside and directly over pipe, prior to subsequent backfill 

  operations. 

 

1.4 SUBMITTALS 

 A. Section 01300 - Submittals: Requirements for submittals. 

 

 B. Product Data: Submit data on pipe materials, pipe fittings, valves and accessories. 

 

 C. Manufacturer's Certificate: Certify Products meet or exceed specified requirements. 

 



SOUTHWEST UTAH YOUTH CENTER PARKING LOT IMPROVEMENTS 

DFCM PROJECT NO. 08199430 February 2009 
 

 

SANITARY SEWER PIPING  02538-2 

1.5 CLOSEOUT SUBMITTALS 

 A. Section 01700 – Project Closeout: Requirements for submittals. 

 

 B. Project Record Documents: Record actual locations of piping mains, valves, connections, 

  thrust restraints, and invert elevations. 

 

 C. Identify and describe unexpected variations to subsoil conditions or discovery of 

  uncharted utilities. 

 

1.6 FIELD MEASUREMENTS 

 A. Verify field measurements and elevations are as indicated. 

 

1.7 DELIVERY, STORAGE, AND HANDLING 

 A. Section 01600 – Materials and Equipment: Requirements for transporting, handling, 

  storing, and protecting products. 

 

 B. Deliver and store valves in shipping containers with labeling in place. 

 

1.8 COORDINATION 

 A. Section 01040 – Project Coordination: Coordination and project conditions. 

 

 B. Coordinate the Work with termination of sanitary sewer connection outside building, 

  connection to municipal sewer utility service, and trenching. 

 

PART 2 PRODUCTS 

 

2.1 GRAVITY SANITARY SEWAGE PIPE 

 A. Plastic Pipe: ASTM D3034, Type PSM, Poly (Vinyl Chloride) (PVC) material; inside 

  nominal diameter as indicated on the plans, bell and spigot style rubber ring sealed 

  gasket joint. 

  1. Fittings: PVC. 

  2. Joints: ASTM F477, elastomeric gaskets. 

 

2.2 UNDERGROUND PIPE MARKERS 

 A. Magnetic Locator Tape: Identification tape shall be furnished with white or black printing 

  on a blue color field having the words CAUTION: Name of Utility - BELOW. All pipe shall 

  include a 3-inch magnetic locator tape installed in the pipeline trench approximately 12 

  inches below ground surface. 

 

2.3 CLEANOUTS 

 A. Sewer pipe cleanouts are for Gravity Sanitary Sewage Pipe and are to be constructed of 

  the same class and specification of materials as the pipe they serve. 

 

 B. Cleanouts are to be constructed as shown on Detail in Drawings. 

 

 C. Cleanouts for 4” pipe are to be spaced no more than every 100 feet. 

 

2.4 BEDDING AND COVER MATERIALS 

 A. Bedding: Fill Type A3, B1, B2 as specified in Section 02055, 02060, 02324. 

 

 B. Cover: Fill Type A2, A3, A4, A5, A6, as specified in Section 02060. 
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 C. Soil Backfill from Above Pipe to sub grade: Soil Type S1, A2, A3, A4, A5 as specified in 

  Section 02055,2060. 

 

PART 3 EXECUTION 

 

3.1 EXAMINATION 

 A. Section 01040 – Project Coordination: Verification of existing conditions before starting 

  work. 

 

 B. Verify trench cut excavation base is ready to receive work and excavations, dimensions, 

  and elevations are as indicated on Drawings. 

 

3.2 PREPARATION 

 A. Correct over excavation with fine aggregate. 

 

 B. Remove large stones or other hard matter which could damage pipe or impede 

  consistent backfilling or compaction. 

 

3.3 BEDDING 

 A. Excavate pipe trench in accordance with Section 02324 for Work of this Section. 

 

 B. Backfill around sides and to top of pipe in accordance with Section 02324. 

 

 C. Maintain optimum moisture content of fill material to attain required compaction density. 

 

 D. Place fill material in accordance with Section 02324. 

 

3.4 INSTALLATION - GRAVITY SANITARY SEWAGE PIPE 

 A.  Install Gravity Sanitary Sewage Pipe, fittings, and accessories in accordance with ASTM 

  D2321. Seal joints watertight. 

 

 B.  Lay Gravity Sanitary Sewage Pipe to slope gradients noted on Drawings; with maximum 

  variation from indicated slope of 1/8 inch in 10 feet. 

 

 C.  Install bedding at sides and over top of pipe to minimum compacted thickness of 12 

  inches. 

 

 D.  Refer to Section 02324 for backfilling and compacting requirements. Do not displace or 

  damage pipe when compacting. 

 

 E.  Install a 3-inch magnetic locator tape in the pipeline trench approximately 8 inches below 

  ground surface. 

 

 F.  Install site sanitary sewage system piping to 5 feet of building. Connect to building 

  sanitary waste system. Refer to Plumbing Specifications. 

 

 G.  Install cleanouts in laterals at a maximum of 100’ apart and as shown on drawings. 

 

 H.  All sanitary sewer construction to be according to Hurricane City and Ash Creek Improvement 

District  requirements and specifications. 

 

3.5 FIELD QUALITY CONTROL 
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 A. Section 01400 - Quality Control Services and 01700 – Project Closeout: Field inspecting, 

  testing, adjusting, and balancing. 

 

 B. Compaction Testing for Bedding: In accordance with ASTM D1557. ASTM D2922. ASTM 

  D3017. 

 

 C. When tests indicate Work does not meet specified requirements, remove Work, replace 

  and retest. 

 

 D. Frequency of Compaction Tests: See Section 02324. 

 

3.6 PROTECTION OF FINISHED WORK 

 A. Section 01700 – Project Closeout: Requirements for protecting finished Work. 

 

 B. Protect pipe and aggregate cover from damage or displacement until backfilling operation 

  is in progress. 

 

END OF SECTION 
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SECTION 02630  

STORM DRAINAGE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Pipe and fittings. 

2. Nonpressure transition couplings. 

3. Expansion joints and deflection fittings. 

4. Cleanouts. 

5. Drains. 

6. Encasement for piping. 

7. Manholes. 

8. Channel drainage systems. 

9. Catch basins. 

10. Stormwater inlets. 

11. Pipe outlets. 

12. Stormwater disposal systems. 

1.3 DEFINITIONS 

A. PVC: Polyvinyl Chloride pipe and fittings. 

B. HDPE: High Density Polyethylene pipe and fittings. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Field quality-control reports. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Do not store plastic manholes, pipe, and fittings in direct sunlight. 



SOUTHWEST UTAH YOUTH CENTER PARKING LOT IMPROVEMENTS 

DFCM PROJECT NO. 08199430 February 2009 

 

 

STORM DRAINAGE 02630 - 2 

B. Protect pipe, pipe fittings, and seals from dirt and damage. 

C. Handle manholes according to manufacturer's written rigging instructions. 

D. Handle catch basins and stormwater inlets according to manufacturer's written rigging 

instructions. 

1.6 PROJECT CONDITIONS 

A. Interruption of Existing Storm Drainage Service:  Do not interrupt service to facilities occupied 

by Owner or others unless permitted under the following conditions and then only after 

arranging to provide temporary service according to requirements indicated: 

1. Notify Construction Manager and Owner no fewer than two days in advance of proposed 

interruption of service. 

2. Do not proceed with interruption of service without Construction Manager's written 

permission. 

PART 2 - PRODUCTS 

2.1 ABS PIPE AND FITTINGS 

A. ABS Sewer Pipe and Fittings:  ASTM D 2751, with bell-and-spigot ends for gasketed joints. 

1. NPS 3 to NPS 6:  SDR 35. 

2. NPS 8 to NPS 12:  SDR 42. 

B. Gaskets:  ASTM F 477, elastomeric seals. 

2.2 HDPE PIPE AND FITTINGS 

A. Corrugated HDPE Drainage Pipe and Fittings NPS 3 to NPS 10:  AASHTO M 252M, Type S, 

with smooth waterway for coupling joints. 

1. Silttight Couplings:  HDPE sleeve with ASTM D 1056, Type 2, Class A, Grade 2 gasket 

material that mates with tube and fittings. 

2. Soiltight Couplings:  AASHTO M 252M, corrugated, matching tube and fittings. 

B. Corrugated HDPE Pipe and Fittings NPS 12 to NPS 60:  AASHTO M 294M, Type S, with 

smooth waterway for coupling joints. 

1. Silttight Couplings:  HDPE sleeve with ASTM D 1056, Type 2, Class A, Grade 2 gasket 

material that mates with pipe and fittings. 

2. Soiltight Couplings:  AASHTO M 294M, corrugated, matching pipe and fittings. 
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2.3 PVC PIPE AND FITTINGS 

A. PVC Gravity Sewer Piping: 

1. Pipe and Fittings:  ASTM F 679, PVC gravity sewer pipe with bell-and-spigot ends and 

with integral ASTM F 477, elastomeric seals for gasketed joints. 

2.4 NONPRESSURE TRANSITION COUPLINGS 

A. Comply with ASTM C 1173, elastomeric, sleeve-type, reducing or transition coupling, for 

joining underground nonpressure piping.  Include ends of same sizes as piping to be joined, and 

corrosion-resistant-metal tension band and tightening mechanism on each end. 

B. Sleeve Materials: 

1. For Plastic Pipes:  ASTM F 477, elastomeric seal or ASTM D 5926, PVC. 

2. For Dissimilar Pipes:  ASTM D 5926, PVC or other material compatible with pipe 

materials being joined. 

C. Unshielded, Flexible Couplings: 

1. Basis-of-Design Product:  Subject to compliance with requirements, provide product 

indicated on Drawings or comparable product by one of the following: 

a. Dallas Specialty & Mfg. Co. 

b. Fernco Inc. 

c. Logan Clay Pipe. 

d. Mission Rubber Company; a division of MCP Industries, Inc. 

e. NDS Inc. 

f. Plastic Oddities; a division of Diverse Corporate Technologies, Inc. 

2. Description:  Elastomeric sleeve with stainless-steel shear ring and corrosion-resistant-

metal tension band and tightening mechanism on each end. 

D. Shielded, Flexible Couplings: 

1. Basis-of-Design Product:  Subject to compliance with requirements, provide product 

indicated on Drawings or comparable product by one of the following: 

a. Cascade Waterworks Mfg. 

b. Dallas Specialty & Mfg. Co. 

c. Mission Rubber Company; a division of MCP Industries, Inc. 

2. Description:  ASTM C 1460, elastomeric or rubber sleeve with full-length, corrosion-

resistant outer shield and corrosion-resistant-metal tension band and tightening 

mechanism on each end. 

E. Ring-Type, Flexible Couplings: 

1. Basis-of-Design Product:  Subject to compliance with requirements, provide product 

indicated on Drawings or comparable product by one of the following: 

a. Fernco Inc. 
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b. Logan Clay Pipe. 

c. Mission Rubber Company; a division of MCP Industries, Inc. 

2. Description:  Elastomeric compression seal with dimensions to fit inside bell of larger 

pipe and for spigot of smaller pipe to fit inside ring. 

2.5 CLEANOUTS 

A. Plastic Cleanouts: 

 

1. Basis-of-Design Product:  Subject to compliance with requirements, provide product 

indicated on Drawings or comparable product by one of the following: 

a. Canplas LLC. 

b. IPS Corporation. 

c. NDS Inc. 

d. Plastic Oddities; a division of Diverse Corporate Technologies, Inc. 

e. Sioux Chief Manufacturing Company, Inc. 

f. Zurn Light Commercial Products Operation; Zurn Plumbing Products Group. 

2. Description:  PVC body with PVC threaded plug.  Include PVC sewer pipe fitting and 

riser to cleanout of same material as sewer piping. 

2.6 DRAINS 

A. Drains to be cast in place or precast concrete boxes with an open steel removable grate to allow 

access for maintenance.  The grate should be capable of handling 2,000 lb loading.  Subject to 

compliance with requirements, provide product indicated on Drawings or comparable product 

2.7 MANHOLES 

A. Standard Precast Concrete Manholes: 

1. Description:  ASTM C 478, precast, reinforced concrete, of depth indicated, with 

provision for sealant joints. 

2. Diameter:  48 inches  minimum unless otherwise indicated. 

3. Ballast:  Increase thickness of precast concrete sections or add concrete to base section as 

required to prevent flotation. 

4. Base Section:  6-inch  minimum thickness for floor slab and 4-inch  minimum thickness 

for walls and base riser section, and separate base slab or base section with integral floor. 

5. Riser Sections:  4-inch minimum thickness, and lengths to provide depth indicated. 

6. Top Section:  Eccentric-cone type unless concentric-cone or flat-slab-top type is 

indicated, and top of cone of size that matches grade rings. 

7. Joint Sealant:  ASTM C 990, bitumen or butyl rubber. 

8. Resilient Pipe Connectors:  ASTM C 923, cast or fitted into manhole walls, for each pipe 

connection. 
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9. Steps:  Individual FRP steps;   ASTM A 615/A 615M, deformed, 1/2-inch steel 

reinforcing rods encased in ASTM D 4101, PP, wide enough to allow worker to place 

both feet on one step and designed to prevent lateral slippage off step.  Cast or anchor 

steps into sidewalls at 12- to 16-inch  intervals.  Omit steps if total depth from floor of 

manhole to finished grade is less than 48 inches. 

10. Grade Rings:  Reinforced-concrete rings, 6- to 9-inch total thickness, to match diameter 

of manhole frame and cover, and height as required to adjust manhole frame and cover to 

indicated elevation and slope. 

2.8 CONCRETE 

A. General:  Cast-in-place concrete according to ACI 318, and the following: 

1. Cement:  ASTM C 150, Type II. 

2. Fine Aggregate:  ASTM C 33, sand. 

3. Coarse Aggregate:  ASTM C 33, crushed gravel. 

4. Water:  Potable. 

B. Portland Cement Design Mix:  4000 psi minimum, with 0.45 maximum water/cementitious 

materials ratio. 

1. Reinforcing Fabric:  ASTM A 185 steel, welded wire fabric, plain. 

2. Reinforcing Bars:  ASTM A 615, Grade 60 deformed steel. 

C. Manhole Channels and Benches:  Factory or field formed from concrete.  Portland cement 

design mix, 4000 psi minimum, with 0.45 maximum water/cementitious materials ratio.  

Include channels and benches in manholes. 

1. Channels:  Concrete invert, formed to same width as connected piping, with height of 

vertical sides to three-fourths of pipe diameter.  Form curved channels with smooth, 

uniform radius and slope. 

a. Invert Slope:  1 percent through manhole. 

2. Benches:  Concrete, sloped to drain into channel. 

a. Slope:  4 percent. 

D. Ballast and Pipe Supports:  Portland cement design mix, 3000 psi  minimum, with 0.58 

maximum water/cementitious materials ratio. 

1. Reinforcing Fabric:  ASTM A 185, steel, welded wire fabric, plain. 

2. Reinforcing Bars:  ASTM A 615, Grade 60  deformed steel. 

2.9 CATCH BASINS 

A. Standard Precast Concrete Catch Basins: 
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1. Description:  ASTM C 478, precast, reinforced concrete, of depth indicated, with 

provision for sealant joints. 

2. Base Section:  6-inch  minimum thickness for floor slab and 4-inch  minimum thickness 

for walls and base riser section, and separate base slab or base section with integral floor. 

3. Riser Sections:  4-inch  minimum thickness, and lengths to provide depth indicated. 

4. Top Section:  Eccentric-cone type unless concentric-cone or flat-slab-top type is 

indicated.  Top of cone of size that matches grade rings. 

5. Joint Sealant:  ASTM C 990, bitumen or butyl rubber. 

6. Grade Rings:  Top of catch basin to be cast in place concrete to match to gutter or 

finished ground elevations. 

B. Frames and Grates:  ASTM A 536, Grade 60-40-18, ductile iron designed for A-16, structural 

loading.  Include flat grate with small square or short-slotted drainage openings. 

1. Size:  24 by 24 inches  minimum unless otherwise indicated. 

2. Grate Free Area:  Approximately 50 percent unless otherwise indicated. 

C. Frames and Grates:  ASTM A 536, Grade 60-40-18, ductile iron designed for A-16, structural 

loading.   

1. Grate Free Area:  Approximately 50 percent unless otherwise indicated. 

PART 3 - EXECUTION 

3.1 EARTHWORK 

A. Excavation, trenching, and backfilling are specified in Division 2 Section "Earthwork." 

3.2 PIPING INSTALLATION 

A. General Locations and Arrangements:  Drawing plans and details indicate general location and 

arrangement of underground storm drainage piping.  Location and arrangement of piping layout 

take into account design considerations.  Install piping as indicated, to extent practical.  Where 

specific installation is not indicated, follow piping manufacturer's written instructions. 

B. Install piping beginning at low point, true to grades and alignment indicated with unbroken 

continuity of invert.  Place bell ends of piping facing upstream.  Install gaskets, seals, sleeves, 

and couplings according to manufacturer's written instructions for use of lubricants, cements, 

and other installation requirements. 

C. Install manholes for changes in direction unless fittings are indicated.  Use fittings for branch 

connections unless direct tap into existing sewer is indicated. 

D. Install proper size increasers, reducers, and couplings where different sizes or materials of pipes 

and fittings are connected.  Reducing size of piping in direction of flow is prohibited. 
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E. When installing pipe under streets or other obstructions that cannot be disturbed, use pipe-

jacking process of microtunneling. 

F. Install gravity-flow, nonpressure drainage piping according to the following: 

1. Install piping pitched down in direction of flow. 

2. Install piping NPS 6 and larger with restrained joints at tee fittings and at changes in 

direction.   

3. Install piping  with 12”  minimum cover. 

4. Install PVC profile gravity sewer piping according to ASTM D 2321 and ASTM F 1668. 

3.3 PIPE JOINT CONSTRUCTION 

A. Join gravity-flow, nonpressure drainage piping according to the following: 

1. Join ABS sewer piping according to ASTM D 2321 and ASTM D 2751 for elastomeric-

seal joints. 

2. Join corrugated PE piping according to ASTM D 3212 for push-on joints. 

3. Join PVC profile gravity sewer piping according to ASTM D 2321 for elastomeric-seal 

joints or ASTM F 794 for gasketed joints. 

4. Join nonreinforced-concrete sewer piping according to ASTM C 14 and ACPA's 

"Concrete Pipe Installation Manual" for rubber-gasketed joints. 

5. Join reinforced-concrete sewer piping according to ACPA's "Concrete Pipe Installation 

Manual" for rubber-gasketed joints. 

6. Join dissimilar pipe materials with nonpressure-type flexible couplings. 

3.4 CLEANOUT INSTALLATION 

A. Install cleanouts and riser extensions from sewer pipes to cleanouts at grade.  Install piping so 

cleanouts open in direction of flow in sewer pipe. 

1. Use Light-Duty, top-loading classification cleanouts in earth or unpaved foot-traffic 

areas. 

2. Use Medium-Duty, top-loading classification cleanouts in paved foot-traffic areas. 

3. Use Heavy-Duty, top-loading classification cleanouts in vehicle-traffic service areas. 

4. Use Extra-Heavy-Duty, top-loading classification cleanouts in roads . 

 

B. Set with tops 1 inch above surrounding earth grade. 

C. Set cleanout frames and covers in concrete pavement and roads with tops 1/8” below the 

pavement surface.  Set cleanout frames and covers in pavement in cast-in-place-concrete block, 

18 by 18 by 12 inches deep.   

3.5 MANHOLE INSTALLATION 

A. General:  Install manholes, complete with appurtenances and accessories indicated. 
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B. Install precast concrete manhole sections with sealants according to ASTM C 891. 

C. Where specific manhole construction is not indicated, follow manhole manufacturer's written 

instructions. 

D. Set tops of frames and covers flush with finished surface of manholes that occur in pavements.  

Set tops 6 inches above finished surface elsewhere unless otherwise indicated. 

3.6 CATCH BASIN INSTALLATION 

A. Construct catch basins to sizes and shapes indicated. 

B. Set frames and grates to elevations indicated. 

3.7 STORMWATER INLET AND OUTLET INSTALLATION 

A. Construct inlet head walls, aprons, and sides of reinforced concrete, as indicated. 

B. Install outlet into curb and gutter per detail shown and Cedar City specifications. 

C. Install outlets that spill onto grade, anchored with concrete, where indicated. 

D. Install outlets that spill onto grade, with flared end sections that match pipe, where indicated. 

E. Construct energy dissipaters at outlets, as indicated. 

3.8 CONCRETE PLACEMENT 

A. Place cast-in-place concrete according to ACI 318. 

3.9 CLOSING ABANDONED STORM DRAINAGE SYSTEMS 

A. Abandoned Piping:  Close open ends of abandoned underground piping indicated to remain in 

place.  Include closures strong enough to withstand hydrostatic and earth pressures that may 

result after ends of abandoned piping have been closed.  Use procedure below: 

1. Close open ends of piping with threaded metal caps, plastic plugs, or other acceptable 

methods suitable for size and type of material being closed.  Do not use wood plugs. 

B. Abandoned Manholes and Structures:  Excavate around manholes and structures as required and 

remove manhole or structure and close open ends of remaining piping. 

C. Backfill to grade according to Division 2 Section "Earthwork." 
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3.10 IDENTIFICATION 

A. Materials and their installation are specified in Division 2 Section "Earthwork." Arrange for 

installation of green warning tape directly over piping and at outside edge of underground 

structures. 

1. Use warning tape over ferrous piping. 

2. Use warning tape over nonferrous piping and over edges of underground structures. 

3.11 FIELD QUALITY CONTROL 

A. Inspect interior of piping to determine whether line displacement or other damage has occurred.  

Inspect after approximately 24 inches  of backfill is in place, and again at completion of Project. 

1. Submit separate reports for each system inspection. 

2. Defects requiring correction include the following: 

a. Alignment:  Less than full diameter of inside of pipe is visible between structures. 

b. Deflection:  Flexible piping with deflection that prevents passage of ball or 

cylinder of size not less than 92.5 percent of piping diameter. 

c. Damage:  Crushed, broken, cracked, or otherwise damaged piping. 

d. Infiltration:  Water leakage into piping. 

e. Exfiltration:  Water leakage from or around piping. 

3. Replace defective piping using new materials, and repeat inspections until defects are 

within allowances specified. 

4. Reinspect and repeat procedure until results are satisfactory. 

B. Test new piping systems, and parts of existing systems that have been altered, extended, or 

repaired, for leaks and defects. 

1. Do not enclose, cover, or put into service before inspection and approval. 

2. Test completed piping systems according to requirements of authorities having 

jurisdiction. 

3. Schedule tests and inspections by authorities having jurisdiction with at least 24 hours' 

advance notice. 

4. Submit separate report for each test. 

5. Gravity-Flow Storm Drainage Piping:  Test according to requirements of authorities 

having jurisdiction, UNI-B-6, and the following: 

a. Exception:  Piping with soiltight joints unless required by authorities having 

jurisdiction. 

b. Option:  Test plastic piping according to ASTM F 1417. 

c. Option:  Test concrete piping according to ASTM C 924. 

d.  

C. Leaks and loss in test pressure constitute defects that must be repaired. 
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D. Replace leaking piping using new materials, and repeat testing until leakage is within 

allowances specified. 

3.12   CLEANING 

E. Clean interior of piping of dirt and superfluous materials. Flush with water. 

END OF SECTION 02630 
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SECTION 02721 

 

AGGREGATE BASE COURSE 

 

 

PART 1 - GENERAL 

 

1.1 WORK INCLUDED 

 A. Subgrade preparation to lines and grades shown on the plan. 

 

 B. Place, grade and compact base and sub-base course materials. 

 

 C. Dust and surface water control. 

 

1.2 RELATED WORK 

 A. Section 02740 – Asphaltic Concrete Paving. 

 

 B. Section 03100 – Concrete Formwork 

 

 C. Section 03300 – Cast in place concrete 

 

1.3 REFERENCES 

 A. American Society for Testing Materials (ASTM). 

 

 B. American Association of Safety and Highway Transportation Officials (AASHTO) 

 

PART 2 - PRODUCTS 

 

2.1 BASE COURSE MATERIAL 

 A. Granular base for Pavement Preparation: 

  1. Shall be untreated natural stone. 

  2. Shall not be lumpy or frozen. 

  3. Shall be free from noticeable concentrations of alkali, salt, shale, and 

   petroleum products, all roots, sod, limbs, and other vegetative matter, 

   slag, cinders, ashes and rubbish, or other material that, in the opinion of 

   the Engineer, is objectionable or deleterious. 

  4. Shall be graded within the following limits: 

  

  Sieve Size   Percent Passing By Weight 

   1”     100 

   ½”     70 - 100 

  No. 4     41- 68 

  No. 16     21- 41 

  No. 40     10 - 27 

  No. 200    4 - 13 

 

PART 3 - EXECUTION 

 

3.1 PREPARATION OF SUBGRADE 

 A. Prior to placing base course materials, the subgrade shall be scarified to a depth 

  of not less than 6”, moistened or dried to optimum moisture content, and 
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  compacted to at least 95% maximum Modified Proctor Density as determined in 

  accordance with ASTM D1557 (AASHTO T-180), and shall be within 2% of 

  optimum moisture content. 

 

 B. The subgrade shall then be proof rolled in the presence of the Engineer by 

  passing loaded rubber-tired construction equipment uniformity over the surface at 

  a constant rate. At least two (2) passes shall be made over all subgrade areas. 

 

 C. If excessively soft, loose, or disturbed soils are encountered, they shall be 

  removed as directed by the Engineer to a maximum depth of two feet (2’) and 

  replaced and re-compacted to 95% maximum Modified Proctor Density using 

  approved subgrade stabilizing material. 

 

 D. Ensure subgrade is to required lines and elevations. 

 

3.2 PLACEMENT OF BASE COURSE 

 A. Protect against “pumping” moisture to surface by limiting travel on exposed 

  subgrade. Where it is determined by the Owner that construction vehicle traffic 

  (other than proof rolling) has caused subgrade instability, remove disturbed soils 

  and replace with sand backfill at no additional cost to the Owner. 

 

 B. Apply water soluble herbicide for nonselective control of annual and perennial 

  weeds in strict accordance with manufacturer’s instructions and all laws and 

  regulations. 

 

 C. Place base course material on the prepared and accepted subgrade. The 

  material shall be back-dumped and spread in a uniform lift thickness. 

 

 D. Handle and spread materials in a manner that will prevent segregation of sizes. 

  When vibrating or other acceptable types of compaction equipment are used, the 

  entire course may be placed in one layer, provided the ability of the equipment to 

  achieve specified compaction to the full layer depth is demonstrated. In no case 

  shall compacted lift thickness be greater than 8”. 

 

 E. When base course is constructed in more than one layer, the previously placed 

  layer shall be cleaned of loose and foreign matter. Upper layer of base course 

  shall not be less than 1-1/2”, nor shall fine materials be added to reach final 

  grade. 

 

 F. Overstressing the subgrade soil and base course shall be avoided by utilizing 

  equipment in spreading and dumping that exerts only moderate pressure on the 

  soil. Avoid excessive travel on lower base course lifts. Severe rutting, cracking 

  or yielding is an indication of overstressing the soil. Any ruts or cracks which 

  develop in the base course during spreading or compacting shall be repaired as 

  directed at no additional cost to Owner. 

 

 G. Base course shall be compacted to no less than 95% maximum Modified Proctor 

  Density, as determined by ASTM D1557 (AASHTO T-180). Moisture content 

  shall be maintained to within 1.5% of optimum throughout placing and 

  compaction operations. 

  1. Compaction shall always be commenced along the edge of the area to 
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   be compacted and the roller shall gradually advance toward the center of 

   the area to be compacted. 

  2. Compaction equipment shall be operated along lines parallel or 

   concentric with the centerline of the road being constructed, and no 

   material variation therefrom will be permitted. 

 

 H. Base course shall be substantially true to line and grade as indicated on the 

  drawings. The surface shall be within ½” of required grade. Completed 

  thickness of base course shall be within ½” of indicated thickness, with average 

  thickness not less than that indicated. 

 

 I. The top surface of compacted base course shall be finished by blading or rolled 

  with equipment designed for that purpose. 

 

 J. Temporary Graded Surface 

  1. When allowed by the local jurisdiction having authority, where trenches 

   are excavated in paved traffic lanes, the surface course may be 

   temporarily replaced by a surface consisting of base course material. 

   The base course shall be removed and replaced with pavement as soon 

   as conditions permit, or as required by local jurisdiction having authority. 

  2. The surface shall be maintained to provide for a smooth flow of traffic 

   without holes, bumps, etc. until final acceptance of the work. 

 

3.3 DUST AND SURFACE WATER CONTROL 

 A. Dust control measures shall be implemented by application of water to all work 

  areas, storage areas, haul and access roads, or other areas affected by work. 

 

 B. All work shall be in compliance with the Federal, State and local air pollution 

  standards, and not cause a hazard or nuisance to personnel and the public in the 

  vicinity of the work. 

 

 C. Provide and operate at least one (1) mobile tank sprinkling unit during the 

  contract period. 

 

 D. Other methods of dust control for hail and access roads may include chemical 

  treatment, light bituminous treatment or other method as approved by the Owner. 

 

 E. Surface water shall be controlled to the extent that the areas to receive 

  pavement, walks or slabs are not allowed to become wet from runoff from 

  adjacent areas. Surface water shall be directed away from these areas but not 

  directed toward adjacent property, buildings, or any improvement that may be 

  amaged by water. Surface water shall not be allowed to enter sanitary sewers. 

 

3.4 FIELD QUALITY CONTROL 

 A. Testing and inspection of placed Base Course will be provided by the Owner. 

  Tests provided by the Owner are as follows: 

   Item        Type     Frequency 

  Base Course Aggregate Sampling  ASTM D75    Each day or 1 test/ 

               500 sq. yd., or as 

               required. 

  Atterberg Limits      ASTM D2419, 
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           D423, and D424   As required 

                

  Sieve Analysis       ASTM C136    As required 

   

  Bearing Ratio       ASTM D1883    As required 

   

  Maximum Density      ASTM D1557, 

           Method D    As required 

 

  In-place Density      ASTM D2167, 

           D2922 and 

           D3017     As required 

 

 

 B. If tests indicate that sub-base and/or base course do not meet specified 

  requirements, remove defective work, replace and retest at no cost to Owner. 

 

 

END OF SECTION 
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SECTION 02740 

 

ASPHALTIC CONCRETE PAVING 

 

 

PART 1 - GENERAL 

 

1.1 WORK INCLUDED 

 A. Proof roll base course to reveal soft and yielding spots. 

 

 B. Place and compact asphaltic concrete paving. 

 

 C. Protection of newly placed pavement. 

 

1.2 RELATED WORK 

 A. Section 02721 – Aggregate Base Course 

 

 B. Section 02763 – Pavement Marking 

 

1.3 QUALITY ASSURANCE 

 A. Do not place asphaltic concrete paving when the air temperature in the shade and/or the 

  roadbed temperature are below 50F, or during rain, when the base course surface is 

  wet, or during other adverse weather conditions. 

 

 B. Do not place tack coat when air temperature in the shade and the roadbase temperature 

  are below 50F, or during rain, fog, or other adverse weather conditions. 

 

C. All work shall be performed by experienced and qualified workmen with equipment 

  standard with the industry. 

 

 D. Approval by Engineer of sources of supply of materials shall be obtained prior to delivery 

of materials. 

 

 E. Comply with federal, state and/or local codes and regulations. 

 

1.4 REFERENCES 

 A. American Society for Testing Materials (ASTM): 

  1. D1557, “Tests for Moisture – Density Relationship of Soils using 10 lb (4.5 kg) 

   Rammer in 18 inch (457 mm) Drop”. 

  2. D1559, “Resistance to Plastic Flow of Bituminous Mixtures Using Marshall 

   Apparatus”. 

  3. D2041, “Standard Test Method for Theoretical Maximum Specific Gravity and 

   Density of Bituminous Paving Mixtures”. 

  4. D2170, “Kinematic Viscosity of Asphalts (Bitumens)”. 

 

 B. THE ASPHALT INSTITUTE (A.I.) Specification Series No. 2 (SS-2). 

 

 C. American Association of State Highway and Transportation Officials (AASHTO): 

  1. Materials and compaction tests. 

   a. AASHTO T-180 
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 D. Utah Department of Transportation, “2005 Standard Specifications For Road and Bridge 

  Construction”. 

  1. Section 02741 Hot Mix Asphalt (HMA). 

 

1.5 SUBMITTALS 

 A. An asphaltic concrete paving mix design prepared by a certified laboratory and materials 

  certificates signed by material producer and Contractor, certifying that each material item 

  complies with, or exceeds, specified requirements shall be submitted for review and 

  approval at least one week prior to commencement of the work. 

 

 B. Written certification of compliance for pavement marking paint. 

 

 C. Product Data: Submit data for herbicide. Indicate compliance with applicable codes for 

  environmental protection. 

 

1.6 WARRANTY 

 A. See General Conditions. 

 

PART 2 - PRODUCTS 

 

2.1 MATERIALS 

 A. Asphaltic cement: 

  1. Viscosity Graded original, AC-10, conforming to requirements of ASTM D-3381 

   (AASHTO M-226, Table 2), and Section 02741 – Utah Department of 

   Transportation, “2005 Standard Specifications For Road and Bridge 

   Construction”. 

  2. Shall not foam when heated to 350F. 

 

 B. Mineral Aggregate: 

  1. Shall consist of crushed stone, crushed gravel, or crushed slag, or a combination 

   thereof; free of clay, silt, organic matter or other deleterious materials. 

  2. Gradation shall be in accordance with the following: 

   a. Asphaltic concrete surface course: 

 

   Sieve Size      Percent Passing by Weight 

    1/2”        100 

    3/8”        70 - 100 

    #4         50 - 78 

    #16        30 - 48 

    #50        18 - 31 

    #200        7 – 13 

 

   b. Asphaltic concrete base course: 

    

   Sieve Size      Percent Passing by Weight 

    3/4”        100 

    3/8”        75 – 91 

    #4         60 - 80 

    #16        28 - 38 

    #50        11 - 23 

    #200        5 – 9 
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  3. Course aggregate, retained on the No. 4 sieve shall consist of clean, hard, rough, 

   durable and sound fragments, with not less than 50 percent of particles by weight 

   with at least one mechanically fractured face or clean angular face. 

  4. Fine aggregate passing the No. 4 sieve may be either a natural or manufactured 

   product. The aggregate shall be clean, hard grained and moderately sharp, and 

   shall contain not more than 2 percent by weight of vegetable matter or other 

   deleterious substances. 

  5. That portion of the fine aggregate passing the No. 40 sieve be nonplastic when 

   tested in accordance with ASTM D-424. 

  6. The weight of minus 200 mesh material retained in the aggregate, as determined 

   by the difference in percent passing a No. 200 sieve by washing and dry sieving 

   without washing, shall not exceed 6 percent of the total sample weight. That 

   portion of the fine aggregate passing the No. 200 sieve shall be determined by 

   washing with water in accordance with ASTM C-117. 

  7. The aggregate shall be of uniform density and quality and shall have a rodded 

   weight of not less than 100 pounds per cubic foot when tested in accordance with 

   ASTM C-29. 

  8. The aggregate shall have a percentage of wear not exceeding forty when tested 

   in accordance with ASTM C-131 and C-535. 

  9. The aggregate shall have a weighted loss not exceeding 12 percent by weight 

   when subject to five cycles of sodium sulfate and tested in accordance with 

   ASTM C-88, D-1073, D-692. 

 

2.2 ASPHALTIC CONCRETE PAVING MIXTURE 

 A. Combine mineral constituents and asphalt cement in proportions per mix design at a 

  central plant to produce an asphaltic concrete pavement mix. 

 

 B. Mix design shall be based on the Marshall Method. The combined mineral aggregate 

  plus any approved additives when mixed with the asphaltic cement in accordance with 

  ASTM D-1559 shall conform to the following requirements: 

   Requirement     Value 

   Percentage of Wear:   40 

   Marshall Stability:    1200 lb. Minimum 

   Flow (0.01 inch):    10 -18 

   Air Voids:      1.5% to 3.0% 

   Retained Strength:    60% Minimum 

   Asphalt Cement Content:  4.0% to 6.0% by weight 

 

 C. The asphaltic cement shall be heated at the mixing plant to a temperature at which it can 

  be applied uniformly to the aggregate. 

 

 D. Coarse and fine aggregate shall be stored separately at the mixing plant in a manner that 

  will prevent intermingling. 

 

 E. When it is necessary to blend aggregates from one or more sources to produce the 

  combined gradation, each source or size of aggregate shall be stockpiled individually. 

  Aggregate from the individual stockpiles shall be fed through separate bins to the cold 

  elevator feeders. They shall not be blended in the stockpile. 

 

 F. Cold aggregates shall be fed carefully to the plant so that surpluses and shortages will 

  not occur and cause breaks in the continuous operation. 
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 G. The aggregate shall be dried and heated to provide a paving mixture temperature in 

  conformance with placing conditions, but not to exceed 163C (325F). 

 

 H. The heated and dried aggregates shall not contain enough moisture to cause the mixture 

  to slump, the asphalt to foam, or the aggregate to segregate during hauling and placing. 

 

 I. The shortest mixing time consistent with satisfactory coating of the aggregate shall be 

  used. The mineral aggregate shall be considered satisfactorily coated with asphaltic 

  cement when all of the particles passing the No. 4 sieve and 96 percent of the particles 

  retained on the No. 4 sieve are coated with asphaltic cement. The required mixing time, 

  as determined above, shall be in accordance with ASTM D-2489. 

 

 J. If a dryer drum mixing process is used, the mineral aggregate shall be considered 

  satisfactorily coated with asphaltic cement when all of the particles passing the No. 4 

  sieve and 98 percent of the particle retained on the No. 4 sieve are coated with asphaltic 

  cement. The moisture content of the asphaltic cement sampled behind the laydown 

  machine prior to compaction shall not exceed 1 percent by weight. 

 

2.3 UDOT ASPHALTIC CONCRETE PAVING MIXTURE 

 A. In accordance with UDOT 2005 standard specification 02741. 

 

2.4 TACK COAT 

 A. Emulsified asphalt CSS-1H or SS-1H. 

 

2.5 FABRICS – Not required. 

 

PART 3 - EXECUTION 

 

3.1 PREPARATION 

 A. Clean overlay area in accordance with Section 02230. 

 

 B. Install risers for manholes, valves and cleanouts to match finished grade of asphalt 

  surface course. 

 

 C. Sawcut all asphalt edges to a clean straight line when patching. 

 

3.2 TRANSPORTING THE ASPHALTIC CONCRETE PAVEMENT 

 A. Transport time from the mixing plant to the job site shall not exceed 1 hour. 

 

 B. Hauling truck shall have no direct frame contact with the paver or bear down on the paver 

  during dumping operations. 

 

3.3 TACK COAT 

 A. Prior to placing pavement, tack coat shall be applied to the vertical edges of concrete and 

  “cold” pavement (over ½ hour old) which will be in contact with new pavement. Tack coat 

  shall extend 12 inches onto adjacent base course material. The tack coat shall be 

  carefully applied at a rate of 0.15 gal/SY. Tack coat shall be applied uniformly at the 

  same rate to the horizontal top surface of each lift of bituminous pavement prior to 

  placing the next lift of bituminous pavement to promote a bond between the two courses 

  of pavement. None of the material shall penetrate into the pavement and for this reason 

  the application should be limited. 
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 B. Prior to applying the material, the surface to be treated shall be swept or flushed free of 

  dust or other foreign material. 

 

 C. Protect all surfaces not required to receive tack coat from any inadvertent application. 

 

 D. The temperature range of the tack coat at the time of application shall be such that the 

  viscosity will be between 50 and 100 centistokes as determined in accordance with 

  ASTM Designation D-2170. 

 

 E. Under no circumstances shall traffic be permitted to travel over the tacked surface. If 

  detours cannot be provided, restrict operation to a width that will permit at least one-way 

  traffic over the remaining portion of the roadbed. If one-way traffic is provided, the traffic 

  shall be controlled in accordance with governing authority. 

 

 F. After application of tack coat, sufficient time shall be given to allow for complete 

  separation of asphalt and water before paving operations begin. The tack coat shall be 

  applied on only as many surfaces as will be paved against in the same day. 

 

3.4 PLACEMENT OF ASPHALTIC CONCRETE PAVEMENT 

 A. Place asphalt pavement to provide a compacted depth as indicated on the plans. Placing 

  the pavement shall be a continuous operation. The machine shall spread mixture and 

shall strike a finish that is smooth, true to cross section, uniform in density and texture, 

  and free from hollows and other irregularities. If any irregularities occur, they shall be 

  corrected before final compaction of the mixture. The paving machine shall be selfpropelled, 

  equipped with hoppers, distributing screws, adjustable screeds and equalizing 

  devices, capable of spreading hot asphaltic concrete paving mixture without tearing, 

  shoving or gouging, and of producing a finished surface of specified quality. Place 

  inaccessible and small areas by hand. 

 

 B. Ensure asphalt pavement temperature is between 150 and 300 centistokes as 

  determined with ASTM D-2170 when mixing with a pugmill, or between 220F and 260F 

  when using the dryer-drum mixing process, immediately after placing and prior to initial 

  rolling. 

 

 C. Ensure joints made during paving operations are straight, clean, vertical and free of 

  broken or loose material. Carefully make joints to insure a continuous bond between old 

  and new pavement, or between successive day’s work. A continuous bond between 

  adjoining work is required. 

 

 D. If more than ½ hour elapses between adjacent paving passes, the “cold joint” shall have 

  tack coat applied to the “cold” pavement prior to placing the adjacent pass. 

 

3.5 COMPACTION 

 A. Roll and compact to specified density before temperature of the mixture drops below 

  180 F. 

 

 B. Compact asphalt paving course to required density, with a steel wheeled tandem roller 

  steel three-wheeled roller, vibratory roller, or a pneumatic-tired roller, weighing not less 

  than five tons. Start compaction as soon as pavement will bear equipment without 

  checking or undue displacement. Speed of the roller shall be slow enough to avoid 

  displacement of hot mixture, and any displacements occurring as a result of changing the 

  direction of the roller, or from any other cause, shall at once be corrected by the use of 
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  rakes and of fresh mixture where required. Ensure each pass of roller overlaps previous 

  passes by at least ½ of the roller width to ensure smooth surface free of roller marks. 

  Keep roller wheels sufficiently moist so as not to pick up material. Rolling shall continue 

  until roller marks are eliminated and no further compression is possible. The finished 

  compacted pavement shall have a density of 91% minimum, (no test less than 91% of the 

  density determined in accordance with ASTM D-2041), as determined by ASTM D2170. 

 

 C. Leave pavement with a uniform, dense surface. 

 

 D. Perform hand tamping in areas not accessible to rolling equipment. Thorough compaction 

  must be achieved, and joints between curbs, headers, manholes and similar structures 

  must be effectively sealed. 

 

 E. Do not allow vehicular traffic on newly paved areas until surface has cooled to 

  atmospheric temperature. 

 

3.6 PLACEMENT OF UDOT ASPHALTIC CONCRETE PAVEMENT 

 A. Place pavement in accordance with UDOT Standard Specification 02741. 

 

3.7 SCHEDULE 

 A. Asphalt type and thickness: 

  1. Trench Patching – 4 inches minimum, Regular Asphaltic Surface Course 

  2. Patching on interior of Salt Storage Pond – 4 inches minimum, Zero Voids 

   Surface Course 

  3. Driveway and parking area – 4 inches, Regular Asphaltic Surface Course 

 

END OF SECTION 
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SECTION 02763 

 

PAVEMENT MARKING 

 

 

PART 1 - GENERAL 

 

1.1. SUMMARY 

 A. Section Includes: 

  1. Pavement and curb markings. 

 

1.2 QUALITY ASSURANCE 

 A. Regulatory Requirements – Paint handicap spaces to conform to ADA Standards and 

  local code requirements. 

 

1.3. PROJECT/ SITE CONDITIONS 

 A. Environmental Requirements 

  1. Apply only on dry surfaces and during favorable weather, and when damage by 

   rain, fog, or condensation not anticipated. 

  2. Latex Paint – 

   a. Atmospheric temperature above 50?F. 

   b. When temperature is not anticipated to drop below 50?F during drying 

    period. 

  3. Alkyd or Chlorinated Rubber Paint. 

   a. Atmospheric temperature above 40?F. 

   b. When temperature is not anticipated to drop below 40?F during drying 

    period. 

 

PART 2 - PRODUCTS 

 

2.1. MATERIAL 

 . Paint 

  1. State of Utah #780. 

  2. Colors. 

   a.  Yellow – Parking stripes, crosswalk stripes, and safety markings. 

   b. Blue & White – Handicapped markings, Staff Parking Areas 

   c. Red – Fire lanes and no parking zones. 

 

PART 3 - EXECUTION 

 

3.1. PREPARATION 

 A. Do not apply acrylic latex systems until new paving has cured 7 days minimum. Do not 

  apply alkyd or chlorinated rubber until paving has cured 3 months minimum. 

 

 B. Surfaces shall be dry and free of grease and loose dirt particles. Scrape and wire brush 

  chipped or damaged paint on existing curbs. 

 

 C. Perform layout with chalk or lumber crayon only. 

 

3.2. APPLICATION 

 A. Site tolerances 
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  1. General – Make lines parallel, evenly spaced, and with sharply defined edges. 

  2. Line Widths - 

   a. Plus or minus ¼ inch variance on straight segments. 

   b. Plus or minus ½ inch variance on curved alignments. 

 

 B. Coat with coverage of 103-113 sq ft/gal. 

 

 C. Thickness – Minimum paint thickness 7 mil dry. 

 

3.3. CLEANING 

 A. Remove drips, overspray, improper markings, and paint material tracked by traffic by 

  sand blasting, wire brushing, or other method approved by Architect prior to performance. 

 

 

END OF SECTION 
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SECTION 02810 

 

IRRIGATION SYSTEM 

 

PART 1 - GENERAL 

 

1.1 SUMMARY 

 

A. Provide all irrigation equipment and accessories complete, in place, as shown on the drawings, 

specified herein, and needed for a complete and proper installation. 

 

B. It is the intention of these specifications, together with the accompanying drawings to accomplish 

the work of installing after construction an irrigation system which will operate in an efficient 

and satisfactory manner according to the workmanlike standards established for the irrigation 

industry. 

 

C. It will be the contractor's responsibility to report to the Engineer or Owner any deviations between 

the drawings, specifications and the site. Failure to do so prior to the installing of equipment, 

and resulting in replacing, and/or relocating, will be done at the contractor's expense. 

 

D. It will be the contractor’s responsibility to examine the site prior to construction and as construction 

of the roadway is being completed to document what type of exisiting irrigation system will be 

disturbed. 

 

As demolition of the existing roadways and curb and gutters take place It will be the 

contractor’s responsibility to make repairs and cap existing laterial lines to ensure all areas 

away from the construction remain functional through-out the construction period. 

 

It is the contractor’s responsibility to insure all existing irrigation systems are returned to good 

working order at the end of construction. 

 

1.2 RECORD IRRIGATION DRAWINGS 

 

A. Prepare record drawings which show deviations from the contract documents made during 

construction affecting the main line pipe, controller locations, remote control valves, manual 

drain valves, and all drip distribution and collection line locations.  The drawings shall also 

indicate and show approved substitutions of size, materials and manufacturer's name and 

catalog number.  The Contractor will keep a record of all departures from the contract drawings 

that occur during construction. These shall be kept on a clean set of prints of the contract 

drawings. The Architect will review the "record drawings" to verify that changes are being 

recorded as construction occurs. 

 

1.3 PERMITS AND FEES 

 

  A. Obtain all permits and pay required fees to any governmental agency having jurisdiction over the 

work.  Inspections required by local ordinances during the course of construction shall be arranged 

as required.  On completion of the work, satisfactory evidence shall be furnished to the Owner's 

representative to show that all work has been installed in accordance with the ordinances and code 

requirements. See existing utilities paragraph below. 

 

1.4 QUALITY ASSURANCE  
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A. This contract work is to be conducted primarily by and coordinated by a licensed Landscape 

Irrigation Contractor specializing in landscape irrigation work.  All work that is irrigation 

related work shall be conducted by employees who have each had a minimum of one year of 

experience constructing landscape irrigation systems.  The on site supervisor must have a 

minimum of three years experience constructing landscape irrigation systems and one year 

experience in a supervisory role. 

 

1.5 COORDINATION  

 

A. Coordinate and cooperate with other contractors to enable the work to proceed as rapidly and 

efficiently as possible. 

 

1.6 INSPECTION OF SITE 

 

A. The contractor shall acquaint him/herself with all site conditions.  Should utilities not shown on the 

plans be found during excavations notify the Engineer. Failure to do so will make the contractor 

liable for any and all damage thereto arising from his/her operations subsequent to discovery of 

such utilities not shown on plans.  

 

1.7 EXISTING UTILITIES  

 

A. Before any trenching, excavation or digging below the surface for any reason is begun, the 

contractor shall have the area "Blue Staked" in order to determine as close as possible the 

location of all underground utilities. The contractor will conduct his/her work in such a manner 

to protect all utilities from damage. It is the responsibility of the contractor to repair or replace 

any damage incurred by the contractor or the contractor’s employees at no expense to the 

owner. 

 

1.8 PROTECTION OF EXISTING SITE CONDITIONS  

 

A. The contractor shall take necessary precautions to protect site conditions to remain.  Should damage 

be incurred, the contractor shall repair the damage to its original condition at the contractor’s 

own expense.  Contractor shall be responsible for the continued watering of all areas affected by 

construction.  This can be completed by handwatering, the use of temporary irrigation systems 

or the continued operation of existing systems not disturbed by construction. 

 

1.9 GUARANTEE  

  A.  All work shall be guaranteed for compliance with the drawings and specifications for a period of one year 

after the date of substantial completion. The contractor shall make good any deficiencies at the time he/she is 

notified of any faults, and place in satisfactory condition any damage to the buildings or grounds without cost 

to the owner. All guarantees shall be in writing and approved by the Engineer before submitting to the 

Owner. 

 

1.10 SUBMITTALS 

 

A. Submit three copies of manufacturer's technical data and installation instructions for landscape 

irrigation system. 

 

 

PART 2 - MATERIALS 
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2.1 GENERAL   

 

A. All materials throughout the system shall be new and in perfect condition.  After award of the 

contract and prior to beginning work, the Contractor shall submit for approval three copies of 

the complete list of materials which he/she proposes to install.  Quantities of materials and 

equipment need not be included.  No deviations from the specifications shall be allowed, except 

as provided for in these documents. 

 

2.2 PIPING   

 

A. All main line pipe shall be Schedule 40, Type 1120-1220 Polyvinyl Chloride (PVC) pipe and shall 

conform to CS-256-63.  All lateral lines shall be Schedule 40, Type 1120-1220 Polyvinyl 

Chloride (PVC).   All piping shall be free from cracks, holes, foreign material, blisters, inside 

bubbles, wrinkles and dents. Pipe ratings shall be printed on the pipe and no pipe shall be less 

than 3/4" diameter. 

 

B. Pipe Joints:  All joints shall be solvent welded as per manufacturer's recommendations, using both 

the proper primer and glue. All joints must be allowed to set for a minimum of 24 hours prior to 

pressure testing.  

 

2.3 FITTINGS   

 

A. Fittings for main and lateral lines shall be Schedule 40, Polyvinyl Chloride (PVC). Do NOT use 

galvanized fittings of any kind. 

 

B. Fittings on flex swing risers shall be barbed insert ells made of THICK-WALLED POLY PIPE as 

manufactured by Rainbird. 

 

2.4 RISERS 

 

A. Flexible swing pipe shall be THICK-WALLED POLY PIPE (funny pipe)as manufactured by 

Rainbird. This pipe is to be used only between heads and lateral lines and shall not exceed a 

distance of 5 feet. 

 

2.5 SOLVENT CEMENT 

 

A. Compatible with PVC pipe and of proper consistency. 

 

2.6 AUTOMATIC CONTROLLERS 

 

A. All irrigation systems shall be connected to the existing controller. 

 

2.7 VALVES 

 

A. Ball Valves: Ball valves shall be solid bronze meeting Federal Specification WW-V-54, CLASS A, 

TYPE 1. Size shall be the same size as the electric valve it is installed next to. Valve shall be 

installed on the up-stream side of the electric remote control valve and in the same valve box. 

 

B. Manual Drain Valves: All drain valves shall be 3/4" Mueller Oriseal. This valve is to be installed on 

mainlines only. 
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1. Drains: Drains shall be installed at all low points on the mainline only. Each drain shall be 

provided with a gravel sump of 18" x 18" x 18" filled with 1" diameter gravel. Install 

the mainline such that a minimum number of drains are required. 

 

C. Automatic Drain Valves:  Automatic drains shall be 1/2" King Drains per manufacturers 

recommendations. Automatic drains are to be installed at low points of lateral lines only.  

 

D. Electric Remote Control Valve: All electric remote control valves shall be of the size and type as 

specified on the drawings, 

 

1. Rainbird GB Series, Automatic Remote Control Valves, or approved equal. 

 

2.8 SLEEVES 

 

A. All sleeves shall be PVC Schedule 40 sized 2 pipe sizes larger then the pipe or pipes being sleeved 

(4" diameter min.). Install sleeves in locations as shown on the drawings and at the depths 

specified for lateral and mainlines. Coordinate the installation of the sleeves with installation of 

all hard surfaces. Mark location of all sleeves with a 3/4" galvanized roofing nail at both sides 

of sidewalk or curb and gutter or asphalt in such a manner that future location will not require 

more than hand shovel excavation. Insure that adequate amounts of sleeving are installed for 

both water lines and electric control wires. 

 

2.9 ELECTRIC CONTROL WIRE 

 

A. Wires shall be UF DIRECT BURIAL type. No wire shall be smaller than #14. Ground or neutral 

wires shall be WHITE, grass areas shall be RED and shrubbery areas shall be BLUE.  Spare 

wires shall be Green. 

 

B. No splices in electric control wires. All wires shall be ‘homeruns’ from the valve to the controller. 

 

C. Conduit: Standard Electrical Conduit. Size as needed. 

 

2.10 HEADS  

 

A. All heads shall be as specified on the drawings. Nozzle patterns are indicated and shown, however, specific site 

conditions may require that different nozzle patterns be used. Contractor shall adjust patterns to provide 

adequate coverage. 

 

 

1. Rainbird 1800-PRS Pressure Compensating, with pop-up bodies with Rainbird spray nozzles as needed for 

small areas between sidewalk and curb. 

 

2. Rainbird 5000 series Rotor pop-up Sprinklers in the larger areas.  Provide sprinklers with  optional nozzles 

for variable radius and overlap. 

 

B. All heads shown on the drawings shall be installed.  Contractor shall consult with the Owner/Engineer prior to the 

deletion or addition of any heads. 

 

2.11 VALVE BOXES   

 

A. Valve boxes shall be of sufficient size to house the required electric remote control valves and still 

allow room for maintenance without having to excavate or perform similar operations. Boxes 
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shall be as manufactured by Carson or Brooks Industries meeting ASTM D368 for tensile 

strength of 12" deep and furnish with a non-hinged cover. Each valve box is to have a 6" bottom 

extension minimum. The extension should allow for the installation of the valve cluster at the 

depth of the lateral line (12"). The contractor shall also allow for 4-6" of clear space between 

the valve cluster and the gravel below the valve. 

 

B. Valve boxes shall be set flush with the finished grade. Valves shall be set 12" below the top of the 

box including ball valves and quick couplers where called for. Do NOT install more than one 

(1) electric remote control valves in a single standard valve box. All valves must have ample 

room and access for repair. 

 

2.12 QUICK COUPLERS 

 

A. All quick couplers shall be a 1" single lug valve. 

 

PART 3 – EXECUTION 

 

3.1 WORKMANSHIP 

 

A. Lay Out work as accurately as possible to the drawings.  The drawings, though carefully drawn, are 

generally diagrammatic to the extent that swing joints, offsets and all fittings are not shown. All 

irrigation lines shall be installed in common trenches where possible. Where possible, all 

trenching shall occur on soft spaces. 

 

B. If for any reason full and complete coverage of all irrigation areas does not cover, irrigation 

contractor shall be responsible to contact the Owner for verification before continuing with his 

work. 

 

C. All existing systems with laterial lines and heads running along existing curbs that are to be 

removed shall be replaced with new piping and heads.   

 

D. Any Major Revisions to the irrigation system must be submitted and answered in written form, 

along with any change in contract price. 

 

3.2 EXCAVATION AND TRENCHING 

 

A. Perform all excavations as required for the installation of the work included under this section, 

including shoring of earth banks to prevent cave-ins.  Restore all surfaces, existing underground 

installations, etc., damaged or cut as a result of the excavations to their original condition. 

 

B. Trenches for lateral lines shall be dug a minimum of 12" deep and as wide as necessary to properly 

install pipes. 

 

C. Trenches for mainlines shall be dug a minimum of 18" deep.  Run all electrical wires in mainline 

trench as shown in detail on drawings. Where it becomes necessary for wires to leave the 

mainline trench, the trench for all electrical wires shall be treated as a mainline trench, as herein 

described. 

 

D. Trenches shall be made wide enough to allow a minimum of 6 inches between parallel pipe lines. 

 

E. All trenches are to be 12" away from all curbs, buildings and sidewalks. 
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3.3 PIPE LINE ASSEMBLY 

 

A. Install automatic control valves where shown and group together where practical. Place no closer 

than 12 inches to walk edges, building, and walls. Install in valve box, arranged for easy 

adjustment and removal. Allow sufficient space around entire valve assembly.  Each valve shall 

be connected to the main line through a ball valve. 

 

B. Adjust automatic control valves to provide flow rate of rated operating pressure required for each 

sprinkler circuit. 

 

C. Plastic pipe and fittings shall be solvent welded using solvents and methods as recommended by 

manufacturer of the pipe, except where screwed connections are required.  Pipe and fittings 

shall be thoroughly cleaned of dirt, dust and moisture before applying solvent with a non-

synthetic bristle brush. 

 

D. Install pipe in dry weather when temperature is above 40 degrees F. in strict accordance with 

Manufacturers instructions. 

 

E. Pipe may be assembled and welded on the surface.  Snake pipe from side to side of trench bottom to 

allow for expansion and contraction. 

 

 

3.4 BACKFILLING OF TRENCHES 

 

A. Backfill around and over the pipes in accordance other trenching in these specifications. All 

material that is to come in contact with the pipes shall be less than 1/4 inch in diameter. This 

material shall be imported for this specific use if necessary. Upon the approval of the Engineer, 

the existing material on site may be used as backfill material above the pipes. 

 

3.5 FLUSHING AND TESTING 

 

A. After installation of all new pipes, including laterals for a given circuit, the control valve shall be 

opened fully and a full head of water be used to flush out the system 

 

B. Testing will be performed after completion of each circuit and after completion of the entire system. 

At this time any necessary repair work will be done at the contractor's expense and the entire 

system will be in good working order prior to the issuance of the Certificate of Substantial 

Completion. 

 

3.6 PIPING INSPECTIONS 

 

A. Before any pipes are covered, the Engineer shall inspect the system for compliance with 

specifications and drawings. Any required changes will be made at this time at the expense of 

the contractor. 

 

3.7 SYSTEM OPERATION 

 

A. The entire system will be tested in the presence of the Southern Utah University grounds 

maintenance staff, in order to insure COMPLETE coverage of all areas to be watered and the 

automatic operation of the system using the automatic clock. Any changes required will be 

made at this time at the contractor's expense. 
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B. All heads will be adjusted to their proper coverage and set to the proper depth at this time. 

 

 

 

3.8 AUTOMATIC CLOCK 

 

  A. All clocks shall be as specified on the drawings and installed according to the manufactures 

recommendations. Ground all clocks with an 8 foot grounding rod, using a #6 or larger solid copper 

wire. 

 

3.9 ELECTRICAL CONTROL WIRES 

 

A. Electrical control wires shall be installed in the same trench as the main line wherever possible. 

Wires shall be laid alongside the pipe by "snaking" into the trench to allow as much slack as 

possible for contraction and expansion of the wire. All wire connections at remote control 

valves will be left with two feet of wire so that the splice or the valve manifold can be brought 

to the surface for repairs without disconnecting the wires. 

 

B. It is important that the joint be absolutely waterproof so that there is no chance for leakage of water 

and corrosion build-up on the connection. All wiring shall be ‘home-run from the valve to the 

controller. 

 

C. Conduit : Standard Electrical Conduit from mainline to irrigation controller.  Size as needed for 

required wires. 

 

 

3.10 SLEEVING 

 

A. All lines to be laid under hard surfaces shall be installed in a 4" minimum PVC Schedule 40 sleeve 

unless noted otherwise. Depth of sleeves to be determined by the type of line that is to be placed 

in sleeve. In the case of new construction, all sleeves are to be placed prior to laying of any hard 

surface. In the case of existing construction, the sleeves must be installed by boring under the 

existing hard surface.  

 

3.11 QUICK COUPLERS 

 

A. Quick couplers shall be installed on a swing joint. 

 

B. Install one (1) quick coupler at each remote control valve or valve cluster. 

 

3.12 TESTING 

 

A. Operation Testing: After finish grading, contouring and mulching, test the entire system for 

operation including electrically actuating the remote control valve. Run the system until water 

begins to puddle and/or run off to determine the initial controller run time to determine the 

number of irrigation cycles necessary to meet weekly evapotranspiration rates (E.T.) for the 

plant material installed. 

 

3.13 ADJUSTMENT 

 

A. After completion of grading, seeding, or sodding, and rolling of grass areas, carefully adjust lawn 

sprinkler heads so they will be flush with, or not more than 1/2" below finish grade. 



SOUTHWEST UTAH YOUTH CENTER PARKING LOT IMPROVEMENTS 

DFCM PROJECT NO. 08199430 February 2009 

 

 

IRRIGATION SYSTEM  02810-8 

 

3.14 CLEAN-UP 

 

A. Remove from the site all debris resulting from work of this section. 

 

 

END OF SECTION 
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SECTION 02900 

 

LANDSCAPING 

 

 

PART 1 - GENERAL 

 

1.1  SUMMARY 

 

A.  The Extent of the landscape development work is shown on the drawings and includes preparation 

of landscaped areas, restoration of areas disturbed by construction, and placement of all plant 

materials bark mulch, and sod.  

 

1.2  RECORD DRAWINGS  

 

A. The Contractor will keep a record of all departures from the contract drawings that occur during 

construction. These shall be kept on a clean set of prints of the contract drawings. The 

Architect will review the "record drawings" to verify that changes are being recorded as 

construction occurs. 

  

1.3  QUALITY ASSURANCE 

 

 A. The landscape work shall be done by a single licensed Landscape Contractor specializing in 

landscape work. The on site supervisor must have a minimum of three years experience in 

landscape construction and one year experience in a supervisory role. 

 

1.4  PLANT MATERIAL SOURCE QUALITY CONTROL 

 

A.  General:  Ship landscape materials with certificates of inspection as required by governmental 

authorities.  Comply with governing regulations applicable to landscape materials. 

 

B.  The source or supplier for all plant materials shall be furnished to the Engineer prior to the 

delivery of any plant materials on site or stored elsewhere. 

 

 

 

1.5  EXISTING UTILITIES  

 

A. Determine location of underground utilities and perform work in a manner which will avoid 

possible damage.  Hand excavate, as required, to minimize possibility of damage to 

underground utilities.  The Contractor shall have the area "Blue Staked" prior to digging.  It 

is the responsibility of the Contractor to repair or replace any damage incurred by the 

contractor or the contractor’s employees at no expense to the owner. 

 

1.6 GUARANTEE 

 

A. Guarantee lawns through the specified maintenance period. 

 

PART 2 - MATERIALS: 

 

2.1  GRASS MATERIALS 



SOUTHWEST UTAH YOUTH CENTER PARKING LOT IMPROVEMENTS 

DFCM PROJECT NO. 08199430 February 2009 

 

 

LANDCAPING  02900-2 

 

A. Sod:  All sod shall be two year old Kentucky Blue Grass that has been cut fresh the morning of 

installation.  Only sod that has been grown in a commercial sod farm shall be used,  Do not 

use sod from any other source.  All sod that has not been laid with 24 hours shall be deemed 

unacceptable and shall be removed from the site.  

 

 

2.2  MISCELLANEOUS MATERIALS 

 

A.  Fertilizer for lawns and ground covers shall be 16-16-8 with guaranteed chemical analysis 

marked on container. 

 

 

PART 3 - EXECUTION 

 

3.1  COORDINATION  

 

A. The contractor shall coordinate his work with that of other contractors on site, and shall 

cooperate to the fullest extent to see that the work is completed in a timely and workmanship 

like manner. 

 

3.2 PREPARATION FOR SOD  

 

A. The surface on which the sod is to be installed shall be firm and free of footprints, depressions or 

undulations of any kind.  The surface shall be free of all rocks larger than 1/2” in diameter 

and all sticks, roots, rubbish, and other extraneous materials.  NO EXCEPTIONS. 

 

B.  The finish grade of the topsoil adjacent to all sidewalks, etc., prior to sodding shall be 1” below 

the top surface of the concrete or hard surface. 

 

C.  If a crust has formed on the topsoil, it shall be loosened by raking prior to sodding. 

 

 

3.3 SOD 

 

A. Prior to laying of sod, the entire surface to receive sod shall be uniformly covered with the 

specified fertilizer at the rate of 5 pounds per 1000 square feet. 

 

B. Upon completion of the laying operation, an inspection of the area shall be made.  All voids and 

large cracks between individual pieces of sod shall be filled with topsoil, prior to watering.  

Upon completion of filling all voids in the newly laid sod areas, the sod is to be completely 

saturated with water. 

 

C. Watering of the sod shall be the complete responsibility of the contractor. Provide acceptable 

visual barriers by means of barricades set at appropriate distances and strings or tapes 

between the barriers as an indication of new work.  Restore any damaged areas caused by 

others, erosion, or vehicular traffic until such a time as the lawn is accepted by the owner. 

 

3.8 MAINTENANCE 

 

A.  Begin maintenance immediately after planting. 
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B.  Maintain lawns for not less than the period stated below, and longer as required to establish an 

acceptable lawn.   

 

1.  Not less than four (4) growing months (April to September), and a minimum of two (2) 

mowings, after Substantial Completion. 

 

2.  If installed in fall and not given full four months of maintenance, or if not considered 

acceptable at that time, continue maintenance the following spring until acceptable 

lawn is established. 

 

3.  The contractor shall be responsible for the protection, watering and replacement of any 

damaged lawn until acceptance by the owner. This guarantee shall include repairing 

of any eroded places and maintaining the lawn by watering, mowing and controlling 

of insects as well as advising the owner of any maintenance or watering procedures 

necessary to care for and promote plant life. All lawn must be in satisfactory 

condition at the time of the final acceptance. 

 

3.9  CLEANUP AND PROTECTION 

 

A.  During landscape work store materials and equipment where directed.  Keep pavements clean 

and work area in an orderly condition. 

 

B.  Protect landscape areas, work and materials from damage due to operations by other contractors, 

trades and trespassers.  Maintain protection during installation and maintenance periods.  

Treat, repair or replace damaged landscape work as directed. 

 

C.  The contractor shall keep the site free from accumulation of waste material. At the time of 

completion, all areas must be swept or washed clean and all rubbish removed to the 

satisfaction of the Architect. 

 

3.10 INSPECTION AND ACCEPTANCE 

 

A.  Substantial Completion for landscape work. 

1. When the landscape work is completed, including maintenance, the Owners 

representative will, upon request, make an inspection to determine acceptability. 

 

2. The landscape work may not be inspected for acceptance in parts.     

                          

3.  Where inspected landscape work does not comply with the requirement, replace rejected 

work and continue specified maintenance until re-inspected by the Architect and 

found to be acceptable.  Remove rejected plants and materials promptly from the 

project site. 

 

4.  As-built Drawings shall be furnished to the Engineer at the time of the Substantial 

Completion Inspection before final acceptance.  

 

 

END OF SECTION 
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SECTION 03100 

 

CONCRETE FORMWORK 

 

 

PART 1  GENERAL 

 

1.01 WORK INCLUDED 

 

A. Concrete formwork for on-site cast-in-place concrete waterway, or other improvements removed or 

damaged during the work. 

 

1.02 RELATED WORK 

 

A. Section 03300 - Cast-In-Place Concrete 

 

1.03 QUALITY ASSURANCE 

 

A. Comply with federal, state, and/or local codes and regulations. 

 

B. All work shall be performed by experienced and qualified workmen. 

 

1.04 METHOD OF MEASUREMENT AND BASIS FOR PAYMENT 

 

A. No measurement will be made. 

 

B. Payment will be included in the contract amounts for the related items. 

 

 

PART 2   PRODUCTS 

 

2.01 UTILITY STRUCTURE FORM MATERIALS 

 

A. Forms shall be of suitable material and of a type, size, shape, quality, and strength to insure 

construction as designed. 

 

B. Metal forms for exposed surfaces may be used when all bolt and rivet holes are countersunk so that 

a plane, smooth surface of the desired contour is obtained. 

 

C. Rough lumber may be used for forming surfaces that will be covered by earth in the finished 

structure. 

 

D. Forms for all surfaces that will not be completely enclosed or hidden below the permanent surface 

of the ground shall be made of surfaced lumber, or material which will provide a surface at least 

equal to surfaced lumber or plywood. 

 

E. All lumber shall be free from knotholes, loose knots, cracks, splits, warps, or other defects affecting 

the strength or appearance of the finished structure.  Any lumber or material which becomes 

badly checked or warped, prior to placing concrete, shall not be used. 
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PART 3   EXECUTION 

 

3.01 PREPARATION 

 

A. All forms shall be free of bulge and warp, and shall be cleaned thoroughly before being used. 

 

3.02 FORM CONSTRUCTION 

 

  A. Forms shall be so constructed that the finished concrete shall be of the form and dimensions shown on 

the plans and true to line and grade, and sufficiently rigid to resist deflection.  Design of 

formwork and removal of forms and shores are to conform to ACI 318.  The responsibility for 

their adequacy shall rest with the contractor. 

 

B. All forms shall be mortar tight and so designed and constructed that they may be removed without 

injuring the concrete. 

 

C. If, at any stage of the work, during or after placing the concrete, the forms sag or bulge to such an 

extent as to allow concrete to fall below the elevation shown on the plans, or outside the true 

line of the form, the concrete affected shall be removed.   

 

D. No concrete may be deposited against the earth as a side form. 

 

 

 

 END OF SECTION 
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SECTION 03300 

 

 CAST-IN-PLACE CONCRETE 

 

 

PART 1  GENERAL 

 

1.01 WORK INCLUDED 

 

A. Inspection 

 

B. Preparation 

 

C. Placing Concrete 

 

D. Hot Weather Concreting 

 

E. Cold Weather Concreting 

 

F. Expansion, Contraction and Construction Joints 

 

G. Finishing 

 

H. Curing 

 

I. Field Quality Control 

 

J. Protection 

 

1.02 RELATED WORK 

 

A. Section 03100 - Concrete Formwork 

 

1.03 QUALITY ASSURANCE 

 

A. Qualifications of Workmen: 

1. Use workmen thoroughly trained and experienced in placing and finishing the types of 

concrete specified. 

 

B. Comply with federal, state and local codes and regulations. 

 

C. Comply with hot or cold weather requirements as applicable. 

 

 

 

 

1.04 REFERENCES 

 

 A. The American Concrete Institute (ACI): 

1. 306R, "Cold Weather Concreting" 
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2. 305R, "Hot Weather Concreting" 

3. 318-83, "Building Code Requirements" 

 

B. American Society for Testing and Materials (ASTM): 

1. C-150, "Portland Cement" 

2. C-33, "Concrete Aggregates" 

3. C-94, "Ready-Mixed Concrete" 

 

1.05 SUBMITTALS 

 

A. A mix design and information based on trial batch test results shall be submitted to Owner at 

least two weeks prior to commencement of the work. 

 

B. Results from a reputable independent testing laboratory showing concrete aggregates comply 

with applicable sections of ASTM C-33.  Contractor shall pay for necessary tests as directed by 

Engineer. A minimum of one test shall be made on the aggregate used for the first 5 cubic yards 

of concrete and for each 50 cubic yards thereafter.  Should the Engineer deem that additional 

testing of aggregate is necessary, he may select samples from any of the aggregate to be used 

and have these samples tested by a recognized laboratory of his choice.  Such material shall not 

be used in the work until the test reports are available.  Should the material fail to meet the 

specified requirements, the aggregate will be rejected and the expense of testing shall be borne 

by the Contractor.  Should the tests show the aggregate to be satisfactory, the cost of additional 

testing will be borne by the Owner. 

 

D. Submit manufacturer's information (catalog data) for all products. 

 

1.06 DELIVERY, STORAGE AND HANDLING 

 

A. Ready-mixed concrete:  Concrete shall be mixed only in such quantities as are required for 

immediate use.  The maximum allowable time between charging of the material in the mixing 

drum and final placing shall be ninety minutes for air temperatures below 80` F and sixty 

minutes for temperatures above 80` F.  Concrete not placed within these time limits, or if an 

initial set has developed shall not be used.  Tempering concrete by adding water or by other 

means will not be permitted. 

 

B. Materials shall be delivered, stored, and handled so as to prevent damage by water or inclusion 

of foreign materials.  Packaged materials shall be delivered and stored in original package, 

marked with brand and maker's name, until ready for use.  Packages of materials showing 

evidence of water or other damage shall be rejected.  Bulk cement shall be identified by 

shipping and delivery statements. 

 

C. Cement shall not be stored longer than 4 months before usage. 

 

1.07 WARRANTY 

 

A. Shall be for two (2) years in accordance with applicable laws and regulation.  See General 

Conditions. 

 

1.08 METHOD OF MEASUREMENT AND BASIS FOR PAYMENT 

A. No measurement will be made. 

 

B. Payment will be included in the lump sum contract amount. 
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PART 2    PRODUCTS 

 

2.01 CONCRETE MATERIALS 

 

A. Cement: 

1. Portland cement shall be Type II, low alkali, complying with ASTM C-150, unless 

otherwise specified. 

2. Air-entrainment of cement is required. 

 

B. Coarse Aggregates: 

1. Coarse aggregate shall consist of gravel, crushed gravel, crushed stone, air-cooled blast 

furnace slag, or crushed hydraulic-cement concrete, or a combination thereof, 

conforming to the requirements of ASTM C-33. 

2. The amount of deleterious substances included in the aggregate shall not exceed the 

amount specified in ASTM C33. 

3. Coarse aggregate size shall be graded within the following limits. 

 

 
Coarse 

Aggregate 

Size 

(Nominal) 

 
Percent Passing (by weight) 

 
1-1/2" 

 
1" 

 
3/4" 

 
1/2" 

 
3/8" 

 
No. 4 

 
3/4" 

 
100 

 
95-100 

 
- 

 
25-60 

 
- 

 
0-10 

* The recommendations of the soil’s engineer for gradations shall take precedence over typical 

gradations found herein. 

 

C. Fine aggregate: 

1. Fine aggregate shall consist of natural sand, manufactured sand, or a combination 

thereof, conforming to the requirements of ASTM C-33. 

2. Shall not be used in the work until approval by the Engineer of the tests performed by 

the independent testing laboratory. 

3. The amount of deleterious substances included in the aggregate shall not exceed the 

amount specified in ASTM C33. 

4. Fine aggregate shall be uniformly graded from coarse to fine within the following 

gradation: 

   Percent Passing     

 

  3/8"               100 

  No. 4           95-100 

  No. 16         45-80 

  No. 50         10-30 

  No. 100          2-10 

 

D. Water: 

1. Water used in washing aggregate and mixing concrete shall be of a potable quality 

clean and free from oil, acid, salt, injurious amounts of alkali, organic matter or other 

deleterious substances. 

 

E. Admixtures: 
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1. The air-entraining admixture shall conform to ASTM Designation C-260 and be added 

at the mixer, not the job site. 

2. Flyash shall NOT be used in concrete. 

3. Use Pro Mesh Fiber Mesh additive in concrete or approved equal.  Follow 

manufacturer’s recommendations.  Add approximately 1.5 pounds of additive per cubic 

yard of mix. Mix well and wait for a minimum of 5 minutes before placing. 

4. No other admixtures will be allowed unless approved by the Engineer. 

 

F. Concrete curing compound: 

1. Liquid membrane curing compound shall conform to all applicable sections of ASTM 

C-309. 

 

2.02 CONCRETE MIX 

 

A. Concrete shall consist of a mixture of Portland Cement, water, fine and coarse aggregates, and 

an air entraining agent. 

 

B. The proportions of the concrete materials shall produce a mixture that will work readily into 

corners and angles of forms and around reinforcing steel.  The mixture shall have a water 

content which does not exceed the maximum specified amount, and which shall have the 

required compressive strength. 

 

C. The methods of measuring concrete materials shall permit proportions to be accurately 

controlled and easily checked.  Measurement of materials for ready-mixed concrete shall 

conform to ASTM C-94.  Engineer shall have free access to the mixing plant at all times. 

 

D. Concrete mix shall be as follows (unless otherwise shown or specified).  The proportions given 

below are intended to give the required strength and shall be carefully followed as to minimum 

quantity of cement per cubic yard of concrete and as to water/cement ratios and more cement 

per cubic yare of concrete will be required if tests indicate necessity for such increased quantity 

to achieve the design strength: 

 
Intended 

Use 

 
Coarse 

Aggrega

te Size (-

 
Min. 

Cement 

Content 

 
Min. 28-

Day 

Compress

 
Min. 14-

Day 

Flexural 

 
Slump 

(inches) 

 
Air  

Entrainm

ent 

 
Max. 

Water/ 

Cement  
Concrete 

Pavement, 

Storm 

Drain Inlet 

Boxes, 

Curbs & 

Walks 

 
 

3/4 

 
 

6.5 

 
 

4000 

 
 

550 

 
 

2.5-4.0 

 
 

5-6.5 

 
 

0.45 

 

 

2.04 EQUIPMENT 

A. Mixing equipment shall be subject to approval.  Mixers may be of the stationary plant, paver, or 

truck mixer type. 

 

B. Each mixer shall be equipped with a device for accurately measuring and indicating the quantity 

of water entering the concrete, and the operating mechanism shall be such that leakage will not 

occur when the valves are closed. 
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C. Adequate equipment and facilities shall be provided for accurate measurement and control of all 

materials, and for readily changing the proportions of the material.  The batch plant shall be 

capable of controlling the delivery of all material to within 1% by weight of the individual 

material.  If bulk cement is used, it shall be weighed on a separate visible scale which will 

accurately register the scale load at any stage of the weighing operation from zero to full 

capacity. 

 

D. Mixers shall be equipped with a device for automatically measuring and indicating the time 

required for mixing, which device shall be interlocked to prevent the discharge of concrete from 

the mixer before the expiration of the mixing period.  Neither speed nor volume capacity of the 

mixers shall exceed manufacturer's recommendations.  Excessive over-mixing, requiring addi-

tions of water to preserve the required consistency, will not be permitted. 

 

 

PART 3   EXECUTION 

 

3.01 INSPECTION 

 

A. Inspect subgrade surface and verify grade and adequacy of compaction. 

 

B.    Correct grade and compaction deficiencies. 

 

C. Notify the Engineer in writing of readiness to place concrete in any portion of the work.  This 

notification shall be given as far in advance of the placing of concrete as the Engineer deems 

necessary for him to make final inspection of the preparations at the location of the proposed 

concrete placing.  All forms, steel, screeds, anchors, ties, and inserts shall be in place before the 

Contractor's notification of readiness is given to the Engineer. 

 

D. No concrete shall be placed until forms, reinforcement, etc. has been inspected by the Engineer. 

 

3.02 PREPARATION 

 

A.    Remove all water, wood scraps, ice, snow, frost and debris from the areas in which concrete 

will be placed. 

 

B.    Thoroughly clean the areas to ensure proper placement and bonding of concrete. 

 

C.    Thoroughly dampen the surfaces which will come into contact with the concrete (except in 

freezing weather), forms may be oiled instead; remove all standing water.  Reinforcement shall 

be thoroughly cleaned of all ice and other coatings. 

 

D. Thoroughly clean all transporting and handling equipment. 

 

E. Erect and maintain suitable barriers to protect the finished surface.  Any section damaged from 

traffic or other causes occurring prior to its official acceptance, shall be repaired or replaced by 

the Contractor at his own expense in a manner satisfactory to the Owner. 

 

F. The concrete surface must not be damaged or pitted by rain, hail or snow. 

 

G. Concrete shall not be placed until all reinforcement is securely and properly fastened in its 

correct position, and until the form ties at construction joints have been retightened, all sleeves, 
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hangers, pipe, bolts and any other items required to be embedded in the concrete have been 

placed and anchored and the forms cleaned and coated as specified. 

 

3.03 PLACING CONCRETE  

 

A. Except by specific written authorization, concreting operations shall not be continued when a 

descending air temperature, in the shade and away from artificial heat, falls below 40 F, nor 

shall operations be resumed until ascending air temperature, in the shade and away from 

artificial heat, reaches 35 F. 

 

B. Convey concrete from mixer to place of final deposit by methods that will prevent separation 

and loss of materials. 

1. The free fall of concrete from the end of the spout or chute, or from a transporting 

vehicle, shall not exceed 6 feet, except when beginning a wall pour, in which case the 

free fall shall not exceed 2 feet. 

2. When the distance through which concrete must be dropped vertically exceeds the 

maximums specified above, a tremie or flexible metal spout shall be used.  Flexible 

metal spouts having sufficient strength to hold the weight of the concrete shall be 

composed of conical sections not nore than 3 feet long, with the diameter of the outlet 

and taper of the various sections such that the concrete will fill the outlet and be 

retarded in its flow. 

3. Chutes, troughs, or pipes used as aids in placing concrete shall be arranged and used so 

that the ingredients of the concrete will not be separated.  Chutes and troughs shall be of 

metal or metal-lined.  When steep slopes are necessary, the chutes shall be equipped 

with baffle boards or a reversed section at the outlet.  Open troughs and chutes shall 

extend, if necessary, down inside the forms or through holes left in the forms; or the 

ends of such chutes shall terminate in vertical downspouts. 

4. Pumping:  The equipment shall be so arranged that no vibrations result which might 

damage freshly placed concrete.  Where concrete is conveyed and placed by mechani-

cally applied pressure, the equipment shall be suitable in kind and adequate in capacity 

for the work.  The operation of the pump shall be such that a continuous stream of 

concrete without air pockets is produced.  When pumping is completed, the concrete 

remaining in the pipe line, if it is to be used, shall be ejected in such a manner that there 

will be no contamination of the concrete or separation of the ingredients.  Before and 

after this operation, the entire equipment shall be thoroughly cleaned.  Water shall not 

be added to the concrete in the pump hopper. 

 

C. Place concrete as dry as possible consistent with good workmanship, never exceeding the 

maximum specified slump.   

 

D.    Place concrete at such a rate that concrete is at all times plastic and flows readily between bare 

bars.  No segregation of coarse aggregate shall occur when placing or dropping between bars. 

 

E.    When placing is once started, carry it on as a continuous operation until placement of the 

section is complete.   

 

F.    Do not pour a greater area at one time than can be properly finished without checking; this is 

particularly important during hot or dry weather. 

 

G. Do not use retempered concrete that has been contaminated by foreign materials. 
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H. Struts, stays, and braces serving temporarily to hold the forms in correct shape and alignment, 

pending the placing of concrete at their locations, shall be removed when the concrete placing 

has reached the elevation and strength rendering their service unnecessary.  These temporary 

members shall be entirely removed from the forms. 

 

I. Build into concrete any nosings, inserts, anchors, structural members, ties and hangers required 

to secure abutting or adjacent materials.  Waterstops shall be prevented from bending over or 

being moved out of position. 

 

J. Unless necessary materials and equipment are readily available to adequately protect the 

concrete in place, placing operations may be postponed by the Engineer when, in the opinion of 

the Engineer, impending conditions may result in rainfall or low temperatures which will impair 

the quality of the finished work.  The Contractor shall pay for all delay related costs resulting 

from such postponements including costs for removing and replacing damaged concrete.  In 

case rainfall should occur after placing operations are started, provide ample covering to protect 

the work. 

 

K. Whenever it is necessary to continue the mixing, placing, and finishing of concrete after 

daylight hours, the site of the work shall be adequately lighted so that all operations are plainly 

visible.  Every effort shall be made to enable finishing to be done in daylight. 

 

L. Clean up all spilled concrete and washings thoroughly.  Concrete trucks shall not be washed-out 

on job site.  Wash trucks at off-site location in accordance with all applicable laws and 

ordinances. 

 

3.04 HOT WEATHER CONCRETING 

A. Hot weather is defined as any combination of high air temperature, low relative humidity, and 

wind velocity tending to impair the quality of fresh or hardened concrete or otherwise resulting 

in abnormal properties.  Hot weather concreting shall follow the guidelines of ACI 305R, latest 

edition. 

 

B. Undesirable hot weather effects on concrete in the plastic state may include: 

1. Increased water demand. 

2. Increased rate of slump loss and corresponding tendency to add water at job site. 

3. Increased rate of setting resulting in greater difficulty with handling, finishing, and 

curing, and increasing the possibility of cold joints. 

4. Increased tendency for plastic cracking. 

5. Increased difficulty in controlling entrained air content. 

 

C. Undesirable hot weather effects on concrete in the hardened state may include: 

1. Decreased strength resulting from higher water demand and increased temperature 

level. 

2. Increased tendency for drying shrinkage and differential thermal cracking. 

3. Decreased durability. 

4. Decreased uniformity of surface appearance. 

 

D. Placing and curing: 

1. Concrete shall be handled and transported with a minimum of segregation and slump 

loss.  Concrete temperature at time of placement shall be such that the rate of 

evaporation for the weather conditions shall not cause cracking. 

2. The aggregate shall be cooled by frequent spraying in such a manner as to utilize the 

cooling effect of evaporation.  The placement schedule shall be arranged, as approved, 
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in such a manner as to provide time for the temperature of the previously placed course 

to begin to recede.  The mixing water shall be the coolest available at the site insofar as 

is practicable. 

3. Concrete shall be placed where it is to remain. 

4. Concrete shall be placed in layers shallow enough to assure vibration well into the layer 

below. 

5. Surfaces exposed to the drying wind shall be covered up immediately after finishing 

with polyethylene sheets and be water cured continuously as soon as the concrete has 

set up.  Curing compounds, in lieu of water, may not be used. 

6. Joints shall be made on sound, clean concrete. 

7. Finishing operations and their timing shall be guided only by the readiness of the 

concrete for them, and nothing else. 

8. Curing shall be conducted in such a manner that at no time during the prescribed period 

will the concrete lack ample moisture and temperature control.  Facilities must be ready 

to protect promptly all exposed surfaces from drying.  All work determined by Engineer 

to be damaged from hot weather shall be removed and replaced at no cost to Owner. 

9. All materials and workmanship required to meet the hot weather requirements shall be 

supplied at the Contractor's own expense. 

 

 

3.05 COLD WEATHER CONCRETING 

 A. Cold weather is generally defined as a period when for more than 3 successive days the mean 

daily temperature drops below 40 F.  When temperatures above 50 F occur during more than 

half of any 24-hour period, the weather should no longer be regarded as "cold".  The times and 

temperatures given for various conditions and situations are not exact values and should not be 

used as such.  Weather conditions are variable and common sense must be used to protect the 

concrete.  Cold weather concreting shall follow the guidelines of ACI 306R, latest edition. 

 

B. All materials and workmanship required to meet the cold weather requirements shall be 

supplied at the Contractor's own expense. 

1. Preparation: 

a. When specific written authorization is given to permit concreting operations at 

temperatures below those specified in 3.03 PLACING CONCRETE, arrange-

ments for covering, insulating, housing, or heating materials and/or newly 

placed concrete should be made in advance of placement and should be 

adequate to achieve the temperature and moisture conditions recommended 

herein in all parts of the concrete. All equipment and materials necessary 

should be at the work site before the first frosts are likely to occur, not after 

concrete has been placed and its temperature begins to approach the freezing 

point. 

2. Placement and protection: 

a. During placement of concrete, tarpaulins, or other readily movable coverings 

supported on horses or framework should follow closely the placing of the 

concrete so that only a few feet of concrete are exposed to outside air at any 

time. 

b. The housing, covering, or other protection used in curing shall remain intact at 

least 24 hours after artificial heating is discontinued. 

c. All concrete placed in forms shall have a temperature between 55` and 90` after 

placement.  Adequate means shall be provided for maintaining the surrounding 

air at 60 F for at least seventy-two hours after placing and at no less than 40 F 

for an additional four days.  All methods and equipment for heating shall be 
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subject to approval.  Insulating blankets shall be used when required to 

maintain a satisfactory temperature during the curing period. 

d. No dependence shall be placed on salt or other chemicals for the prevention of 

freezing. 

e. If heating or other protective measures need to be taken to prevent concrete 

from freezing, the concrete may require special curing methods to prevent rapid 

drying, as described in ACI 306R-78. 

 

3.06 EXPANSION, CONTRACTION AND CONSTRUCTION JOINTS 

 

A. Shall be formed and sealed as shown on the drawings or as required in individual Specifications 

Sections. 

 

3.07 FINISHING 

 

A. Surface preparation:  Immediately after the removal of forms, all fins and irregular projections 

shall be removed from surfaces, whether or not they are to be covered with high tensile wire 

and shotcrete covercoats. 

 

B. The finishing shall commence immediately after the concrete is placed.  Any delay in excess of 

thirty minutes in performing the preliminary finishing shall constitute cause for shutting down 

the placing operation. 

 

C. The finished surface shall be true to grade and cross section, free from ruts, humps, depression 

or other irregularities. 

 

D. Finish Types:  Finish shall be as shown on the Drawings or as specified in individual 

specification sections in accordance with the following: 

1. Patched:  Remove all fins and irregular projections.  Clean form-tie holes thoroughly, 

coat with suitable epoxy and fill with mortar of dry consistency (see PART 2 - 

PRODUCTS). 

2. Rubbed:  Use proper grout mix (see PART 2 - PRODUCTS) and point up voids with 

cement mortar.  Thereafter, rub the entire surface with said grout mix and a 

carborundum stone to produce a relatively smooth, plane surface without defects and 

imperfections.  Surface shall be properly cured.  Use of plaster shall not be permitted.  

Upon completion of the rubbing, the surface shall be washed thoroughly with clean 

water. 

3. Float:  This type of finish shall be an integral finish by float after screeding, to compact 

the surface evenly.  Any excess surface water shall be removed before floating and no 

mortar shall be used for leveling. 

4. Steel Trowel:  After striking off the wearing course to the established grade, it shall be 

compacted by rolling or tamping, and then floated with a wood or magnesium float or 

power floating machine.  The surface shall be tested with a straightedge to detect high 

and low spots, which shall be eliminated.  Floating shall be followed by steel troweling 

after the concrete has hardened sufficiently to prevent excess fine material from 

working to the surface.  The finish shall be brought to a smooth surface, free from 

defects and blemishes.  No dry cement nor mixture of dry cement and sand shall be 

sprinkled directly on the surface of the wearing course to absorb moisture or to stiffen 

the mix.  After the concrete has further hardened, additional troweling may be required.  

This shall be done as may be directed by the Engineer.  Trowling shall produce a dense, 

smooth, impervious surface, free from defects and blemishes. 
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5. Sandblasting:  Sandblasting shall be done using a sharp silica sand.  Exterior surfaces of 

concrete walls shall be sandblasted with #16 silica sand, preferably by the dry 

sandblasting process before wire wrapping may be started.  The concrete surface shall 

be heavily pitted, leaving no traces of laitance, form-oil and original surface 

smoothness and surface color.  The minimum sand consumption per 100 square feet of 

surface shall be 150 pounds of silica sand.  Sandblasting shall not be started before the 

completion date of the curing period or before all tieholes have been dry-packed. 

6. Formed:  Immediately after the removal of forms, all fins and irregular projections shall 

be removed from surfaces, whether or not they are to be covered with high tensile wire 

and shotcrete covercoats. 

 

 E. Final finishing: 

1. When the concrete has hardened sufficiently, the surface shall be given a broom finish.  

The broom shall be of an approved type. 

2. The strokes shall be in  a transverse direction with adjacent strokes slightly overlapped 

and shall be made by drawing the broom without tearing the concrete, but so as to 

produce regular corrugations not over 1/8 inch in depth. 

3. The surface, as thus finished, shall be free from porous spots, irregularities, depressions, 

and small pockets or rough spots such as may be caused by accidental disturbing during 

the final brooming of particles of course aggregate embedded near the surface. 

 

3.09 CURING 

 

A. Protect the concrete from the effects of weather in accordance with HOT WEATHER 

CONCRETING AND COLD WEATHER CONCRETING in this section. 

 

B. Water for curing shall be as specified in PART 2 - PRODUCTS. 

 

C. Other curing requirements may be required in individual Specifications Sections. 

 

D. Membrane curing compound method: 

1. Surface of newly placed or exposed concrete shall be kept moist or wet until the curing 

compound is applied.  The curing compound shall be applied immediately after all 

patching or surface finishing has been completed. 

2. The curing compound shall be delivered to the work in ready-mixed form.  At the time 

of use, the compound shall be in a thoroughly mixed condition with the pigment 

uniformly dispersed throughout the vehicle.  The compound shall not be diluted or 

altered in any manner. 

 

3. Curing compound that has become chilled to such an extent that it is too viscous for 

satisfactory application shall be warmed to a temperature not exceeding 100` F, unless 

otherwise specified by manufacturer's recommendations. 

4. The curing compound shall be applied to the exposed surface at a uniform rate of 1 

gallon per 150 square feet of area, unless otherwise required by manufacturer's 

recommendations. 

5. In the event that the application of curing compound is delayed, the application of water 

as provided in this section shall be started immediately and shall be continued until 

application of the compound is resumed or started. 

 

3.10 FIELD QUALITY CONTROL 
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A. Testing will be provided by a testing laboratory employed by the Owner.  The Engineer shall 

select the testing agency from Owner's list of approved labs.  Refer to individual Specifications 

Sections for other Field Quality Control requirements. 

B. All testing will be paid for by Owner, except for retesting of material which fails to meet these 

specifications.  Such retesting shall be paid for by Contractor at no expense to Owner.  

Contractor shall pay for curing cylinders.  Testing agency shall transport cylinders. 

 

C. Concrete sampled from a concrete pump shall be sampled from the hose after all of the priming 

grout has been wasted.  The end of the hose shall be placed in a horizontal position before the 

concrete is discharged into the sampling pan.  The concrete shall not be allowed to fall into the 

sampling pan. 

D. The Contractor, at his expense, shall furnish the concrete required for testing. 

 

E. Strength, slump and air tests shall be taken in accordance with the following unless otherwise 

specified in individual Specifications Sections: 

1. Strength, slump and air tests may be taken in accordance with the placement rate per 

day as shown below: 

 

 
Rate/Day (C.Y.) 

 
Air 

 
Slump 

 
Compress. 

Strength 

 
Flexural Strength 

 
0-8 

 
1 

 
1 

 
Optional 

 
Optional 

 
8-50 

 
1 

 
1 

 
1 

 
1 

 
For each 50 C.Y. 

or fraction there-

of 

 
1 

 
1 

 
1 

 
1 

 

 

      Additional tests may be made at the discretion of the Owner. 

 

2. Compressive strength test specimens shall be made and cured in accordance with 

ASTM C-31; Specimens shall be tested in accordance with ASTM C-39. 

a. Three specimens shall be made by the Engineer for each test, and these shall be 

broken at 7 and at 28 days, with one held in reserve. 

b. At least one test (3 specimens) shall be made for each class of concrete poured 

during one day. 

 

3. Flexural strength test specimens shall be prepared in accordance with AASHTO Designation T-

23 and tested for flexural strength in accordance with AASHTO Designation T-97. 

a. Four specimens shall be made by the Engineer for each test, and one shall be 

broken at 7 and two at 14 days, with one held in reserve. 

b. At least one test (4 specimens) shall be made for each class of concrete placed 

during one day. 

 

4. If a slump test does not meet the specification, a second slump test shall be made 

immediately on the same load.  The concrete shall be accepted if the second slump test 

meets the specification or rejected and removed from the project if the second slump 

test does not meet the specification. 
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5. If an air test does not meet the specification, a second air test shall be made 

immediately upon the same load.  The concrete shall be accepted if the second air test 

meets the specification or rejected and removed from the project if the second air test 

does not meet the specification. 

6. Slump and air tests shall be made in accordance with ASTM C-143 and C-231, 

respectively.  

7. The maximum allowable time between charging of the material in the mixing drum and 

final placing shall be ninety minutes for air temperatures below 80 F and sixty minutes 

for temperatures above 80 F.  Concrete not placed within these time limits, or if an ini-

tial set has developed shall not be used.  Tempering concrete by adding water or by 

other means will not be permitted. 

8. If a compressive strength test is below the required specified strength, the Engineer 

shall immediately notify the Contractor or his authorized representative.  

9. All costs incurred in resampling and retesting shall be paid by the Contractor if the 

retested strength is below the specified strength, and shall be assumed by the Owner if 

the retested strength is above the specified strength. 

 

3.11 PROTECTION 

 

A. Comply with applicable parts of Section 03300 for protection of concrete.  Also comply with 

HOT WEATHER CONCRETING and COLD WEATHER CONCRETING requirements 

specified herein. 

 

B. Provide barricades and enclosures to prevent damage to newly placed concrete. 

 

C. Replace concrete curb, walls and exterior flatwork damaged by construction activities as 

directed, at no cost to Owner. 

 

D. Every reasonable precaution shall be taken to protect finished surfaces from abrasions or other 

damage.  Concrete surfaces or edges likely to be injured during the construction period shall be 

protected by leaving the forms in place or by erecting satisfactory covers.  No fire shall be 

permitted in direct contact with concrete at any time.  Concrete shall be adequately protected 

from injurious drying action by sun and wind, and from pitting by rain. 

 

 

 

END OF SECTION 
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SECTION 11330 

 

MUFFIN MONSTER® 

30004T IN-LINE ELECTRIC GRINDER 

 

PART 1 GENERAL 

 

 1.1 SUMMARY 

 

  A. This section of the specification describes the sewage grinder and motor controller.  The 

equipment shall be installed as shown on the plans, as recommended by the supplier, and 

in compliance with all OSHA, local, state and federal codes and regulations. 

 

  B. The grinder shall be capable of processing 600 GPM with a maximum headloss of 6 

inches of water column. 

 

 1.2 REFERENCES 

 

  A. Grinder shall, as applicable, meet the requirements of the following industry standards: 

 

   1. American Society for Testing and Materials (ASTM) A36: Standard Specification for 

Carbon Steel Plate 

 

   2. American Society for Testing and Materials (ASTM) A536-84: Standard 

Specification for Ferritic Ductile Iron Castings 

 

   3. American Society for Testing and Materials (ASTM) B-16.42-1979: Standard 

Specification for Class 40 Grey Iron Castings 

 

   4. American National Standards Institute Standards (ANSI) B16.42-1979, Class 150 

(Ductile Iron Class 150) Flanges. 

 

   5. American Iron and Steel Institute (AISI) 303 Stainless Steel 

 

   6. American Iron and Steel Institute (AISI) 4130 Heat Treated Alloy Steel 

 

   7. American Iron and Steel Institute (AISI) 4140 Heat Treated Hexagon Steel 

 

   8. Rockwell C 

 

  B. Controller(s) shall, as applicable, meet the requirements of the following Regulatory 

Agencies. 

 

   1. National Electrical Manufacturer's Association (NEMA) Standards 

 

   2. National Electrical Code (NEC) 

 

   3. Underwriters Laboratory (UL and cUL) 
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PART 1 GENERAL (Cont'd) 

 

 1.3 DOCUMENTS 

 

  A. Shop Drawing(s) 

 

Supplier shall submit six (6) sets of shop drawings.  Shop drawings shall include 

equipment descriptions, specifications, dimensional and assembly drawings, parts lists, 

and job specific drawings. 

 

  B. Operation and Maintenance Manuals 

 

Supplier shall submit three (3) Operation and Maintenance manuals prepared using best 

commercial practices.  The manuals shall include equipment descriptions, operating 

instructions, drawings, troubleshooting techniques, a recommended maintenance 

schedule, and the recommended lubricants. 

 

 1.4 QUALITY ASSURANCE 

 

Qualified suppliers shall have a minimum 25 years experience at manufacturing, support 

systems, two-shafted grinding equipment and motor controls with a minimum of 5,000 

installations with similar equipment.  Supplier shall provide a list of names and dates of 

installations for verification by the Engineer or Owner's Representative. 

 

Supplier shall provide the services of a factory-trained representative to check the installation 

and to start-up each grinder and controller.  The factory representative shall have complete 

knowledge of proper installation, operation, and maintenance of equipment supplied.  

Representative shall inspect the final installation and supervise a start-up test of the 

equipment. 

 

Each grinder and controller shall be factory tested to ensure satisfactory operation. 

 

 1.5 DELIVERY, STORAGE AND HANDLING 

 

  A. The equipment shall be packaged in containers constructed for normal shipping, handling 

and storage. 

 

  B. The containers shall provide adequate protection for the equipment in a dry indoor 

environment between +40°F and +100°F until time for installation. 

 

 1.6 IDENTIFICATION 

 

Each unit of equipment shall be identified with a corrosion resistant nameplate, securely 

affixed in a conspicuous place.  Nameplate information shall include equipment model 

number, serial number, supplier's name, and location. 
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PART 2 PRODUCTS 

 

 2.1 MANUFACTURERS 

 

  A. Grinder and motor controller shall be in compliance with these specifications and plans 

and shall be supplied by one of the following manufacturers: 

 

   1. JWC Environmental: Muffin Monster® model No. 30004T-1206 

 

  B. Manufacturers requesting to be selected as an approved equal shall submit certified 

documentation showing compliance with these specifications a minimum of ten (10) days 

prior to bid opening.  Selected equipment manufacturers shall be added to the list of 

approved manufacturers. 

 

  C. The manufacturer must certify that the unit can be returned for maintenance to the factory 

or a local repair facility.  The certification shall include a statement that there will be no 

charge for repair labor. 

 

 2.2 GRINDER 

 

  A. GENERAL 

 

   1. Each grinder shall include cutters, spacers, shafts, bearings and seals, in-line housing 

with pipe flanges, inspection ports, cutter stack, reducer, and motor. 

 

   2. The cutter cartridge and drive assembly shall be removable from the main housing as 

a complete assembly without further disassembly.  The components of that assembly 

include cutters, spacers, shafts, reducer, motor, bearings, and seals. 

 

   3. The grinder shall be of two (2) -shaft design and be capable of continuous operation, 

processing wet or dry.  Grinders designed with cutter and spacer cartridges rather 

than individual cutters and spacers, shall not be acceptable.  Single shaft devices 

utilizing a single rotating cutter bar with stationary cutters shall not be acceptable. 

 

   4. Two-shaft design shall consist of two parallel shafts alternately stacked with 

individual intermeshing cutters and spacers positioned on the shaft to form a helical 

pattern.  The two shafts shall counter-rotate with the driven shaft operating at 

approximately two-thirds (2/3) the speed of the drive shaft. 

 

  B. COMPONENTS 

 

   1. Individual Cutters and Spacers 

 

    a. The cutting chamber shall be a nominal height of 12 inches. 

 

    b. Individual cutters and spacers shall be 4130 heat treated alloy steel, surface 

ground for uniformity and through-hardened to a minimum  

45-50 Rockwell C. 
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PART 2 PRODUCTS Cont'd) 

 

 2.2 GRINDER(S) (Cont'd) 

 

  B. COMPONENTS (Cont'd) 

 

   1. Individual Cutters and Spacers (Cont'd) 

 

    c. The inside configuration of both the individual cutters and the individual spacers 

shall be hexagonal so as to fit the shafts with a total clearance not to exceed 

0.015 inch across the flats to assure positive drive, minimize wear on the cutters, 

and increase the compressive strength of the spacers. 

 

    d. Cutter configuration shall consist of individual 11 tooth cam cutters on both 

shafts.  To maintain particle size, the height of the tooth shall not exceed 1/2 inch 

above the root diameter.  Cutter to cutter root diameter overlap shall be not less 

than 1/16 inch or greater than 1/4 inch to maintain the best possible cutting 

efficiency while incurring the least amount of frictional losses.  Clearance 

between overlapping cutters of opposing shafts shall be no greater than 0.011 

inches. 

 

    e. The cutters shall exert a minimum force at the tooth tip of 2,051 lbs./hp during 

momentary load peaks. 

 

   2. Shafts 

 

    a. Grinder drive and driven shafts shall be made of 4140 heat treated hexagon steel 

with a tensile strength rating of not less than 149,000 psi. 

 

    b. Each hexagonal shaft shall measure a nominal two (2) inches across parallel 

surfaces. 

 

   3. Intermediate Shaft Support 

 

    a. An intermediate shaft support shall be provided in the center of the cutter stack 

for all grinders with 24 inch cutter stacks. 

 

    b. The intermediate shaft support shall provide additional support for heavier than 

normal influent grinder demand loads and protection for the seal assemblies. 

 

    c. The intermediate shaft support shall be made of a cast 303 stainless steel collar 

and two (2) bushings.  The bushings shall act as bearings to allow the free 

rotation of the shafts. 

 

   3. Main Housing and Covers 

 

    a. The main housing shall be a solid cast structure made of A536-84 ductile iron.  

The one-piece flanged body shall be capable of remaining in-line if removal of 

the cutter cartridge and drive assembly is required for service. 
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PART 2 PRODUCTS Cont'd) 

 

 2.2 GRINDER(S) (Cont'd) 

 

  B. COMPONENTS (Cont'd) 

 

   3. Main Housing and Covers (Cont'd) 

 

    b. The inside profile of the main housing shall be concave to follow the radial arc of 

the cutters.  To direct larger particles toward the cutters and assure fineness of 

grind, the main housing shall maintain a clearance not to exceed 5/16 inch 

between the major diameter of the cutter and the concave arc of the housing. 

 

    c. The main housing shall be provided with a covered access port for equipment 

inspection.  Inspection port covers shall be A536-84 ductile iron. 

 

   4. Shaft Bearings and Seals 

 

   5. The radial and axial loads of the cutter shafts shall be borne by sealed, oversized, 

deep-groove ball bearings at each end. 

 

   6. The bearings shall be protected by a combination of a replaceable and independent 

tortuous path device and mechanical seals. 

 

   7. Face materials shall be tungsten carbide to tungsten carbide. 

 

   8. O-rings shall be made of Buna-N elastomers. 

 

   9. Products requiring continuous or occasional lubrication or flushing shall not be 

accepted. 

 

   10. The mechanical seal shall be rated at 90 psi continuous duty by the seal supplier. 

 

   11. The bearings shall be housed in a replaceable cartridge that supports and aligns the 

bearings and seals, as well as protects the shafts and end housings.  The seal elements 

shall be independent of the stack height, therefore cutter stack tightness shall not 

affect seal performance.  The seal elements shall maintain their factory set preload 

independent of the cutter stack tightness. 

 

   12. Seals shall meet required pressure rating regardless of cutter stack fit.  The seal 

cartridge shall provide seal protection against axial loading on shafts and bearings 

during shaft deflection. 

 

   13. Each seal element shall be positively locked to its corresponding rotating or static 

cartridge element.  This positive lock on the seal elements is critical to long seal life 

in applications where grit or other abrasive materials are present. 
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PART 2 PRODUCTS Cont'd) 

 

 2.2 GRINDER(S) (Cont'd) 

 

  B. COMPONENTS (Cont'd) 

 

   14. Gear Housing and Cover 

 

    a. The gear housing shall be provided with a covered access port for cutter stack 

tightening. 

 

    b. The gear housing shall be A536-84 ductile iron. 

 

    c. The cutter stack tightening cover shall be A36 carbon steel. 

 

   15. Reducer 

 

    a. The speed reducer shall be a grease-filled planetary-type of reducer with a 500% 

shock load capacity.  The reduction ratio shall be 29:1. 

 

    b. The input shaft of the reducer shall be directly coupled to the motor using a three 

(3)-piece coupling, and the output shaft of the reducer shall be directly coupled 

with the grinder using a two (2)-piece coupling. 

 

   16. Motor 

 

    a. The motor shall be 3 hp, TEFC, 1,725 rpm, 230/460 volt,  

3 phase, 60 Hz. 

 

    b. Motor service factor shall be 1.15, the efficiency factor not less than 85% at full 

load and the power factor not less than 80% at full load. 

 

    c. Required Running Torque per Horsepower: 

 

    d. At Momentary Load Peaks: 4,756 in-lbs/hp 

 

   17. Maintenance and Service Components 

 

  NOTE:  THE FOLLOWING OPTIONAL ITEM IS RECOMMENDED FOR 

TEMPORARY USE DURING MAINTENANCE OPERATIONS ONLY. 

 

    a. A maintenance bar screen shall be sized to fit into the grinder housing when the 

cutter cartridge has been removed, allowing temporary resumption of flow during 

routine maintenance only. 

 

 2.3 MOTOR CONTROLLER 

 

  A. GENERAL 

 

   1. The controller shall provide independent control of the grinder. 
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PART 2 PRODUCTS Cont'd) 

 

   2. Controller shall be the supplier's standard UL/cUL listed Model PC2200. 

 

   3. The controller shall be rated for 3 hp, 230/460 volts, 3 phase, 60Hz. 

 

  B. OPERATION 

 

   1. The controller shall be equipped with a GRINDER ON-OFF/RESET-REMOTE three 

(3) position selector switch. 

 

    a. In the ON position the grinder will run. 

 

    b. In the OFF/RESET position the grinder shall not run. 

 

    c. In the REMOTE position the grinder shall start and stop as controlled by a 

remotely-located dry contact. 

 

    d. The grinder shall only be reset by switching the GRINDER ON-OFF/RESET-

REMOTE switch to the OFF/RESET position. 

 

  C. COMPONENTS 

 

   1. Enclosure 

 

a. Enclosures shall be NEMA 4X, fabricated of fiberglass-reinforced polyester 

resins, and shall be suitable for wall mounting.  Doors shall have hinges and 

corrosion-resistant latches. 

 

b. Enclosure shall house the control devices, relays, terminal blocks and reversing 

motor starters. 

 

   2. Control Devices 

 

    a. Pilot devices shall be mounted on the enclosure front panel door. 

 

    b. The controller shall have indicator lights for POWER ON, RUN, and FAIL. 

 

    c. Indicator lights shall be LED type pilot lights.  Lights and the selector switches 

shall be heavy duty NEMA 4X type. 

 

    d. Control transformer shall be protected by two (2) primary fuses and one (1) 

secondary fuse.  The 120 volt secondary shall have one (1) leg grounded. 
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PART 2 PRODUCTS Cont'd) 

 

 2.3 MOTOR CONTROLLER(S) (Cont'd) 

 

  C. COMPONENTS (Cont'd) 

 

   2. Control Devices (Cont'd) 

 

    e. Relay contacts shall be included for GRINDER run and FAIL signal outputs.  

The contacts shall be rated two (2) ampere, 240 VAC, resistive load.  

 

   3. Motor Starter 

 

    a. Starter shall be a full-voltage reversing type with 120 volt operating coils. 

 

    b. Forward and reverse contactors on the starters shall have both mechanical and 

electrical interlocks. 

 

    c. Overload relays (OL) shall be adjustable so that the range selected includes the 

FLA (full load amperes) rating and service factor. 

 

  D. SAFETY FEATURES 

 

   1. When a grinder jam condition occurs in the grinder ON or REMOTE mode the 

controller shall stop the grinder and reverse grinder rotation to clear the obstruction.  

If the jam is cleared, the controller shall return the grinder to normal operation.  Up to 

two (2) additional reversing cycles (3 times total) may occur within 30 seconds 

before the controller de-energizes the grinder motor and activates the grinder fail 

indicator and relay. 

 

   2. If a power failure occurs while a grinder is running, operation will resume when 

power is restored. 

 

   3. If a power failure occurs while the grinder is in a fail condition the fail indicator shall 

reactivate when power is restored. 

 

   4. The controller shall provide overload protection for the motor through an overload 

relay mounted directly on the grinder starter. 

 

   5. Short-circuit protection requires that a properly-sized circuit breaker or fuses be 

installed by others. 

 

   6. Controller reset shall be from the local panel controls only. 
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PART 3 EXECUTION 

 

 3.1 INSTALLATION  

 

Grinder and motor controller shall be installed in accordance with the supplier’s installation 

instructions, and in compliance with all OSHA, local, state, and federal codes and 

regulations. 

END OF SECTION 
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